

PHILIPPINE BIDDING DOCUMENTS

PROCUREMENT OF INFRASTRUCTURE PROJECTS

LOT	BID NO.	P.R.	PHILGEPS	DESCRIPTION	ABC	RATE	WORK DURATION
1	B20230006	2022127467		PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE IMPV'T/REHAB. OF COVERED COURT BLEACHER/STAGE/CR (REVISED 2) BRGY. DEL MONTE, NEW CORELLA, DDN	1,500,000.00	5,000.00	90 calendar days
2	B20230007	2022127468		PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE RENOVATION OF OLD SP BUILDING, BRGY. MANKILAM, TAGUM CITY, DDN	5,000,000.00	5,000.00	80 calendar days
3	B20230008	2022127487		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF MALATIVAS BRIDGE AT BRGY. MALATIVAS, PANABO CITY, DAVAO DEL NORTE	4,924,705.40	5,000.00	90 calendar days
4	B20230009	2022127488		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. PAGSABANGAN	962,352.70	1,000.00	75 calendar days
5	B20230010	2022127489		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. SAN AGUSTIN, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
6	B20230011	2022127490		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. NUEVA FUERZA, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
7	B20230012	2022127491		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. MAGUGPO SOUTH, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
8	B20230013	2022127492		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. CUAMBOGAN, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
9	B20230014	2022127493		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING AT PRK.3, BRGY. SAMPAO, KAPALONG, DDN	1,961,097.79	5,000.00	90 calendar days

10	B20230015	2022127494		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF BIGA BRIDGE 1 & 2 APPROACHES, GUPITAN, KAPALONG, DDN	9,874,509.00	10,000.00	120 calendar days
11	B20230016	2022127495		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG PANDULIAN-JCT.SAN MIGUEL (SEGMENT 2) PROVINCIAL ROAD AT SAN ISIDRO, DAVAO DEL NORTE	16,749,018.00	25,000.00	280 calendar days
12	B20230017	2022127496		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG LIBUGANON RIVER, SITIO LANGAN, GUPITAN, KAPALONG	11,899,607.20	25,000.00	120 calendar days
13	B20230018	2022127497		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG KM.9 SAGAYEN-SAWATA PROVINCIAL ROAD, SAN ISIDRO, DDN	12,874,509.00	25,000.00	250 calendar days
14	B20230019	2022127520		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR AND MATERIALS FOR THE SLOPE PROTECTION ALONG JUNCTION HIGHWAY GABUYAN-SEMONG- DAGOHOY (PHASE 2), KAPALONG, DAVAO DEL NORTE	1,977,785.89	5,000.00	40 calendar days
15	B20230020	2022127521		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL, BRGY. CANOCOTAN, TAGUM CITY	956,078.15	1,000.00	75 calendar days

Government of the Republic of the Philippines
Sixth Edition
July 2020

Date Published: **February 02, 2023**

PREFACE

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been prepared by the Government of the Philippines for use by all branches, agencies, departments, bureaus, offices, or instrumentalities of the government, including government-owned and/or -controlled corporations, government financial institutions, state universities and colleges, local government units, and autonomous regional government. The procedures and practices presented in this document have been developed through broad experience, and are for mandatory use in projects that are financed in whole or in part by the Government of the Philippines or any foreign government/foreign or international financing institution in accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a bill of quantities) types of contracts, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the requirements of the specific Works to be procured. If duplication of a subject is inevitable in other sections of the document prepared by the Procuring Entity, care must be exercised to avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the Procuring Entity or the person drafting the Bidding Documents. They shall not be included in the final documents. The following general directions should be observed when using the documents:

- a. All the documents listed in the Table of Contents are normally required for the procurement of Infrastructure Projects. However, they should be adapted as necessary to the circumstances of the particular Project.
- b. Specific details, such as the “*name of the Procuring Entity*” and “*address for bid submission*,” should be furnished in the Instructions to Bidders, Bid Data Sheet, and Special Conditions of Contract. The final documents should contain neither blank spaces nor options.
- c. This Preface and the footnotes or note in italics included in the Invitation to Bid, BDS, General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, and Bill of Quantities are not part of the text of the final document, although they contain instructions that the Procuring Entity should strictly follow.
- d. The cover should be modified as required to identify the Bidding Documents as to the names of the Project, Contract, and Procuring Entity, in addition to date of issue.
- e. Modifications for specific Procurement Project details should be provided in the Special Conditions of Contract as amendments to the Conditions of Contract. For easy completion, whenever reference has to be made to specific clauses in the Bid Data Sheet or Special Conditions of Contract, these terms shall be printed in bold typeface on Sections I (Instructions to Bidders) and III (General Conditions of Contract), respectively.
 - a. For guidelines on the use of Bidding Forms and the procurement of Foreign-Assisted Projects, these will be covered by a separate issuance of the Government Procurement Policy Board.

TABLE OF CONTENTS

GLOSSARY OF TERMS, ABBREVIATIONS, AND ACRONYMS.....	5
SECTION I. INVITATION TO BID.....	7
SECTION II. INSTRUCTIONS TO BIDDERS.....	12
1. SCOPE OF BID.....	13
2. FUNDING INFORMATION.....	13
3. BIDDING REQUIREMENTS.....	13
4. CORRUPT, FRAUDULENT, COLLUSIVE, COERCIVE AND OBSTRUCTIVE PRACTICES.....	14
5. ELIGIBLE BIDDERS.....	14
6. ORIGIN OF ASSOCIATED GOODS.....	14
7. SUBCONTRACTS.....	14
8. PRE-BID CONFERENCE.....	15
9. CLARIFICATION AND AMENDMENT OF BIDDING DOCUMENTS.....	15
10. DOCUMENTS COMPRISING THE BID: ELIGIBILITY AND TECHNICAL COMPONENTS.....	15
11. DOCUMENTS COMPRISING THE BID: FINANCIAL COMPONENT.....	15
12. ALTERNATIVE BIDS.....	16
13. BID PRICES.....	16
14. BID AND PAYMENT CURRENCIES.....	16
15. BID SECURITY.....	16
16. SEALING AND MARKING OF BIDS.....	16
17. DEADLINE FOR SUBMISSION OF BIDS.....	17
18. OPENING AND PRELIMINARY EXAMINATION OF BIDS.....	17
19. DETAILED EVALUATION AND COMPARISON OF BIDS.....	17
20. POST QUALIFICATION.....	17
21. SIGNING OF THE CONTRACT.....	17
SECTION III. BID DATA SHEET.....	18
SECTION IV. GENERAL CONDITIONS OF CONTRACT.....	27
1. SCOPE OF CONTRACT.....	28
2. SECTIONAL COMPLETION OF WORKS.....	28
3. POSSESSION OF SITE.....	28
4. THE CONTRACTOR'S OBLIGATIONS.....	28
5. PERFORMANCE SECURITY.....	28
6. SITE INVESTIGATION REPORTS.....	29
7. WARRANTY.....	29
8. LIABILITY OF THE CONTRACTOR.....	29
9. TERMINATION FOR OTHER CAUSES.....	29
10. DAYWORKS.....	29
11. PROGRAM OF WORK.....	29
12. INSTRUCTIONS, INSPECTIONS AND AUDITS.....	30
13. ADVANCE PAYMENT.....	30
14. PROGRESS PAYMENTS.....	30
15. OPERATING AND MAINTENANCE MANUALS.....	30
SECTION V. SPECIAL CONDITIONS OF CONTRACT.....	31
SECTION VI. SPECIFICATIONS.....	35
SECTION VII. DRAWINGS.....	50
SECTION VIII. BILL OF QUANTITIES.....	51
SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS.....	52
SECTION X. SAMPLE FORMS.....	55
SECTION XI. SEALING AND MARKING OF BIDS.....	68

Glossary of Terms, Abbreviations, and Acronyms

ABC – Approved Budget for the Contract.

ARCC – Allowable Range of Contract Cost.

BAC – Bids and Awards Committee.

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to and in consonance with the requirements of the bidding documents. Also referred to as *Proposal* and *Tender*. (2016 revised IRR, Section 5[c])

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised IRR, Section 5[e])

BIR – Bureau of Internal Revenue.

BSP – Bangko Sentral ng Pilipinas.

CDA – Cooperative Development Authority.

Consulting Services – Refer to services for Infrastructure Projects and other types of projects or activities of the GOP requiring adequate external technical and professional expertise that are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v) management and related services; and (vi) other technical services or special studies. (2016 revised IRR, Section 5[i])

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties, including all attachments and appendices thereto and all documents incorporated by reference therein.

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI – Consumer Price Index.

DOLE – Department of Labor and Employment.

DTI – Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose funding source is from a foreign government, foreign or international financing institution as specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI – Government Financial Institution.

GOCC – Government-owned and/or –controlled corporation.

Goods – Refer to all items, supplies, materials and general support services, except Consulting Services and Infrastructure Projects, which may be needed in the transaction of public businesses or in the pursuit of any government undertaking, project or activity, whether in the nature of equipment,

furniture, stationery, materials for construction, or personal property of any kind, including non-personal or contractual services such as the repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, security, and related or analogous services, as well as procurement of materials and supplies provided by the Procuring Entity for such services. The term “related” or “analogous services” shall include, but is not limited to, lease or purchase of office space, media advertisements, health maintenance services, and other services essential to the operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP – Government of the Philippines.

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, repair, restoration or maintenance of roads and bridges, railways, airports, seaports, communication facilities, civil works components of information technology projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste management systems, shore protection, energy/power and electrification facilities, national buildings, school buildings, hospital buildings, and other related construction projects of the government. Also referred to as *civil works or works*. (2016 revised IRR, Section 5[u])

LGUs – Local Government Units.

NFCC – Net Financial Contracting Capacity.

NGA – National Government Agency.

PCAB – Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project – refers to a specific or identified procurement covering goods, infrastructure project or consulting services. A Procurement Project shall be described, detailed, and scheduled in the Project Procurement Management Plan prepared by the agency which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA – Philippine Statistics Authority.

SEC – Securities and Exchange Commission.

SLCC – Single Largest Completed Contract.

UN – United Nations.

Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide whether to participate in the procurement at hand. The IB shall be posted in accordance with Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate the following:

- a. The date of availability of the Bidding Documents, which shall be from the time the IB is first advertised/posted until the deadline for the submission and receipt of bids;
- b. The place where the Bidding Documents may be acquired or the website where it may be downloaded;
- c. The deadline for the submission and receipt of bids; and
- d. Any important bid evaluation criteria.

The IB should be incorporated into the Bidding Documents. The information contained in the IB must conform to the Bidding Documents and in particular to the relevant information in the Bid Data Sheet.



PROVINCIAL BIDS AND AWARDS COMMITTEE

Invitation to Bid for Procurement of Infrastructure Projects

1. The Provincial Government of Davao del Norte, through the following fund, to wit:

Lot 1 - B20230006	1,500,000.00	SB #1 CY 2022 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECTS
Lot 2 - B20230007	5,000,000.00	SB #2 CY 2022 - VARIOUS GOVERNMENT & FACILITIES PROJECT
Lot 3 - B20230008	4,924,705.40	20% DF CY 2023 SLOPE PROTECTION & LAND DEVELOPMENT PROJECT - OTHER LAND IMPROVEMENTS (10702990)
Lot 4 - B20230009	962,352.70	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 5 - B20230010	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 6 - B20230011	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 7 - B20230012	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 8 - B20230013	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 9 - B20230014	1,961,097.79	20% DF CY 2023
Lot 10 - B20230015	9,874,509.00	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 11 - B20230016	16,749,018.00	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 12 - B20230017	11,899,607.20	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 13 - B20230018	12,874,509.00	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 14 - B20230019	1,977,785.89	5% CALAMITY FUND CY 2023 - PREVENTION & MITIGATION PROJECT
Lot 15 - B20230020	956,074.15	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDING & FACILITIES DEVELOPMENT PROJECT

and intends to apply the sum of *the abovementioned amount* being the Approved Budget for the Contract (ABC) to payments under the contract **PR Nos. 2022127467, 2022127468, 2022127487, 2022127488, 2022127489, 2022127490, 2022127491, 2022127492, 2022127493, 2022127494, 2022127495, 2022127496, 2022127497, 2022127520 and 2022127521.** Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The Provincial Government of Davao del Norte now invites bids for the Procurement Infrastructure Projects stated below. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).

LOT	BID NO.	P.R.	PHILGEPS	DESCRIPTION	ABC	RATE	WORK DURATION
1	B20230006	2022127467		PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE IMPV'T/REHAB. OF COVERED COURT BLEACHER/STAGE/CR (REVISED 2) BRGY. DEL MONTE, NEW CORELLA, DDN	1,500,000.00	5,000.00	90 calendar days
2	B20230007	2022127468		PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE RENOVATION	5,000,000.00	5,000.00	80 calendar days

				OF OLD SP BUILDING, BRGY. MANKILAM, TAGUM CITY, DDN			
3	B20230008	2022127487		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF MALATIVAS BRIDGE AT BRGY. MALATIVAS, PANABO CITY, DAVAO DEL NORTE	4,924,705.40	5,000.00	90 calendar days
4	B20230009	2022127488		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. PAGSABANGAN	962,352.70	1,000.00	75 calendar days
5	B20230010	2022127489		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. SAN AGUSTIN, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
6	B20230011	2022127490		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. NUEVA FUERZA, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
7	B20230012	2022127491		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. MAGUGPO SOUTH, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
8	B20230013	2022127492		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. CUAMBOGAN, TAGUM CITY, DAVAO DEL NORTE	974,901.80	1,000.00	75 calendar days
9	B20230014	2022127493		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING AT PRK.3, BRGY. SAMPAO, KAPALONG, DDN	1,961,097.79	5,000.00	90 calendar days
10	B20230015	2022127494		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF BIGA BRIDGE 1 & 2 APPROACHES, GUPITAN, KAPALONG, DDN	9,874,509.00	10,000.00	120 calendar days
11	B20230016	2022127495		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG PANDULIAN-JCT.SAN MIGUEL (SEGMENT 2) PROVINCIAL ROAD AT SAN ISIDRO, DAVAO DEL NORTE	16,749,018.00	25,000.00	280 calendar days
12	B20230017	2022127496		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG LIBUGANON RIVER, SITIO LANGAN, GUPITAN, KAPALONG	11,899,607.20	25,000.00	120 calendar days
13	B20230018	2022127497		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG KM.9 SAGAYEN-SAWATA PROVINCIAL ROAD, SAN ISIDRO, DDN	12,874,509.00	25,000.00	250 calendar days
14	B20230019	2022127520		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR AND MATERIALS FOR THE SLOPE PROTECTION ALONG JUNCTION HIGHWAY GABUYAN-SEMONG-	1,977,785.89	5,000.00	40 calendar days

				DAGOHOY (PHASE 2), KAPALONG, DAVAO DEL NORTE			
15	B20230020	2022127521		PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL, BRGY. CANOCOTAN, TAGUM CITY	956,074.15	1,000.00	75 calendar days

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary “*pass/fail*” criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
4. Interested bidders may obtain further information from The Provincial Government of Davao del Norte and inspect the Bidding Documents at the address given below from **8:00 am – 5:00 pm, Mondays to Fridays**.
5. A complete set of Bidding Documents may be acquired by interested bidders on **February 02, 2023 – February 21, 2023, 8:00 a.m. to 5:00 p.m.** from given address and website/s specifically at BAC secretariat Office, 2F PGSO Bldg., Government Center, Mankilam, Tagum City, Province of Davao del Norte or at <http://www.davaodelnorte.gov.ph/index.php/bid-opportunities/bidding-invitations>; and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest guidelines issued by the GPPB. The Procuring Entity shall allow the bidder to present its proof of payment for the fees to be presented **in person**.
6. The Provincial Government of Davao del Norte will hold a Pre-Bid Conference through Google Meet® as the official platform for the videoconferencing on **February 10, 2023, 9:00 a.m.** at which shall be opened to all interested parties. Interested parties for the online pre-bid conference shall send the following information at bacddn3@gmail.com a day before the pre-bid conference, to wit:
 1. Official e-mail address which will be used during the videoconferencing;
 2. Name of Participant;
 3. Name and Address of Establishment;
 4. Bid Number; and
 5. Name of Project/Item Description
7. Bids must be duly received by the BAC Secretariat through **manual submission** at the office address indicated below on or before **February 23, 2023, 9:00 a.m.** Late bids shall not be accepted. Moreover, all interested parties can only attend the above-cited Opening of Bids through Google Meet® as the official platform for the videoconferencing. Interested parties for the online opening of bids shall send the following information at bacddn3@gmail.com a day before the opening of bids, to wit:
 1. Official e-mail address which will be used during the videoconferencing;
 2. Name of Participant;
 3. Name and Address of Establishment;
 4. Bid Number; and
 5. Name of Project/Item Description
8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 14.
9. Bid opening shall be on **February 23, 2023, 9:00 a.m.** 9:00 a.m. at the given address below. Bids will be opened in the presence of the bidders’ representatives who choose to attend the activity.
10. The Provincial Government of Davao del Norte reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
11. For further information, please refer to:

DENNIS B. DEVILLERES, LL.B.
PG Department Head – PEEDO
BAC Chairperson
Government Center, Mankilam, Tagum City

BAC SECRETARIAT OFFICE

Province of Davao del Norte

2F PGSO Bldg., Government Center, Mankilam, Tagum City

Telephone No. (Province) 655-9415 Cellphone No. 09989630488

Email address: **bacddn3@gmail.com**

Website address: www.davaodelnorte.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents: www.davaodelnorte.gov.ph

February 02, 2023

Date of Issue

DENNIS B. DEVILLERES, LL.B.

PG Department Head - PEEDO

BAC Chairperson

Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Entity. It also provides information on bid submission, eligibility check, opening and evaluation of bids, post-qualification, and on the award of contract.

1. Scope of Bid

The Procuring Entity, Provincial Government of Davao del Norte invites Bids for the construction of Works, with Project Identification Numbers **PR Nos. 2022127467, 2022127468, 2022127487, 2022127488, 2022127489, 2022127490, 2022127491, 2022127492, 2022127493, 2022127494, 2022127495, 2022127496, 2022127497, 2022127520 and 2022127521**. The Procurement Project (referred to herein as “Project”) is for the construction of Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The GOP through the source of funding as indicated below, to wit:

Lot 1 - B20230006	1,500,000.00	SB #1 CY 2022 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECTS
Lot 2 - B20230007	5,000,000.00	SB #2 CY 2022 - VARIOUS GOVERNMENT & FACILITIES PROJECT
Lot 3 - B20230008	4,924,705.40	20% DF CY 2023 SLOPE PROTECTION & LAND DEVELOPMENT PROJECT - OTHER LAND IMPROVEMENTS (10702990)
Lot 4 - B20230009	962,352.70	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 5 - B20230010	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 6 - B20230011	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 7 - B20230012	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 8 - B20230013	974,901.80	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDINGS & FACILITIES DEVELOPMENT PROJECT
Lot 9 - B20230014	1,961,097.79	20% DF CY 2023
Lot 10 - B20230015	9,874,509.00	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 11 - B20230016	16,749,018.00	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 12 - B20230017	11,899,607.20	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 13 - B20230018	12,874,509.00	20% DF CY 2023 - SLOPE PROTECTION & LAND DEVELOPMENT PROJECT
Lot 14 - B20230019	1,977,785.89	5% CALAMITY FUND CY 2023 - PREVENTION & MITIGATION PROJECT
Lot 15 - B20230020	956,074.15	20% DF CY 2023 - VARIOUS GOVERNMENT BUILDING & FACILITIES DEVELOPMENT PROJECT

2.2. The source of funding is:

- a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 revised IRR, including its Generic Procurement Manual and associated policies, rules and regulations as the primary source thereof, while the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the ongoing posting, advertisement, or **IB** by the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, such as the location and the nature of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of

the terrain, geological conditions at the site communication facilities, requirements, location and availability of construction aggregates and other materials, labor, water, electric power and access roads; and (d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or work and examine all instructions, forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard of ethics during the procurement and execution of the contract. They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "P" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing for the Project.

5. Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar" to the contract to be bid if it has the major categories of work stated in the **BDS**.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

The Bidder may subcontract portions of the Project to the extent allowed by the Procuring Entity as stated herein, but in no case more than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

7.1. *[If Procuring Entity has determined that subcontracting is allowed during the bidding, state:]* The Bidder must submit together with its Bid the documentary requirements of the subcontractor(s) complying with the eligibility criterion stated in **ITB** Clause 5 in accordance with Section 23.4 of the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.

7.2. *[If subcontracting is allowed during the contract implementation stage, state:]* The Supplier may identify its subcontractor during the contract implementation stage. Subcontractors identified during the bidding may be changed during the implementation of this Contract. Subcontractors must submit the documentary requirements under Section 23.1 of the 2016

revised IRR of RA No. 9184 and comply with the eligibility criteria specified in **ITB** Clause 5 to the implementing or end-user unit.

- 7.3. Subcontracting of any portion of the Project does not relieve the Contractor of any liability or obligation under the Contract. The Supplier will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants, or workmen as fully as if these were the Contractor's own acts, defaults, or negligence, or those of its agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified date and time and either at its physical address and/or through videoconferencing/webcasting} as indicated in paragraph 6 of the **IB**.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of the Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the **IB**, at least ten (10) calendar days before the deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. The first envelope shall contain the eligibility and technical documents of the Bid as specified in **Section IX. Checklist of Technical and Financial Documents**.
- 10.2. If the eligibility requirements or statements, the bids, and all other documents for submission to the BAC are in foreign language other than English, it must be accompanied by a translation in English, which shall be authenticated by the appropriate Philippine foreign service establishment, post, or the equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting Parties to the Apostille Convention, only the translated documents shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall govern, for purposes of interpretation of the bid.
- 10.3. A valid PCAB License is required, and in case of joint ventures, a valid special PCAB License, and registration for the type and cost of the contract for this Project. Any additional type of Contractor license or permit shall be indicated in the **BDS**.
- 10.4. A List of Contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen) assigned to the contract to be bid, with their complete qualification and experience data shall be provided. These key personnel must meet the required minimum years of experience set in the **BDS**.
- 10.5. A List of Contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be, must meet the minimum requirements for the contract set in the **BDS**.

11. Documents Comprising the Bid: Financial Component

- 11.1. The second bid envelope shall contain the financial documents for the Bid as specified in **Section IX. Checklist of Technical and Financial Documents**.
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the **IB** shall not be accepted.

- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications. Unless there is a value engineering clause in the **BDS**, alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as determined by the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

- 14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate as published in the BSP reference rate bulletin on the day of the bid opening.

- 14.2. *Payment of the contract price shall be made in:*

[Select one, delete other/s]

- a. Philippine Pesos.
- b. *[indicate currency if procurement involves a foreign-denominated bid as allowed by the Procuring Entity, which shall be tradeable or acceptable by the BSP.]*

15. Bid Security

- 15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the amount indicated in the **BDS**, which shall be not less than the percentage of the ABC in accordance with the schedule in the **BDS**.
- 15.2. The Bid and bid security shall be valid within 120 calendar days from the Opening of Bids. Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to comply with the said request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the given website or any other electronic means, the Bidder shall submit an electronic copy of its Bid, which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall be considered non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address or through online submission as indicated in paragraph 7 of the **IB**.

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the **IB**. The Bidders' representatives who are present shall sign a register evidencing their attendance. In case videoconferencing, webcasting or other similar technologies will be used, attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "*passed*" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in the **BDS** shall be received by the same deadline and opened and evaluated simultaneously so as to determine the Bid or combination of Bids offering the lowest calculated cost to the Procuring Entity. Bid Security as required by **ITB** Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through the BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses and permits required by law and stated in the **BDS**.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form part of the Contract. Additional Contract documents are indicated in the **BDS**.

Section III. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail, information, or requirements included in the ITB found in Section II, which are specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information in relation to corresponding clauses in the ITB and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the circumstances of the Procuring Entity, the processing of the procurement, and the bid evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects should be checked:

- a. Information that specifies and complements provisions of the ITB must be incorporated.
- b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by the circumstances of the specific procurement, must also be incorporated.

Bid Data Sheet

ITB Clause																																														
5.2	<p>The Intended Completion Date:</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tbody> <tr><td style="text-align: center;">Lot 1 - B20230006</td><td style="text-align: center;">90 calendar days</td></tr> <tr><td style="text-align: center;">Lot 2 - B20230007</td><td style="text-align: center;">80 calendar days</td></tr> <tr><td style="text-align: center;">Lot 3 - B20230008</td><td style="text-align: center;">90 calendar days</td></tr> <tr><td style="text-align: center;">Lot 4 - B20230009</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 5 - B20230010</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 6 - B20230011</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 7 - B20230012</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 8 - B20230013</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 9 - B20230014</td><td style="text-align: center;">90 calendar days</td></tr> <tr><td style="text-align: center;">Lot 10 - B20230015</td><td style="text-align: center;">120 calendar days</td></tr> <tr><td style="text-align: center;">Lot 11 - B20230016</td><td style="text-align: center;">280 calendar days</td></tr> <tr><td style="text-align: center;">Lot 12 - B20230017</td><td style="text-align: center;">120 calendar days</td></tr> <tr><td style="text-align: center;">Lot 13 - B20230018</td><td style="text-align: center;">250 calendar days</td></tr> <tr><td style="text-align: center;">Lot 14 - B20230019</td><td style="text-align: center;">40 calendar days</td></tr> <tr><td style="text-align: center;">Lot 15 - B20230020</td><td style="text-align: center;">75 calendar days</td></tr> </tbody> </table>	Lot 1 - B20230006	90 calendar days	Lot 2 - B20230007	80 calendar days	Lot 3 - B20230008	90 calendar days	Lot 4 - B20230009	75 calendar days	Lot 5 - B20230010	75 calendar days	Lot 6 - B20230011	75 calendar days	Lot 7 - B20230012	75 calendar days	Lot 8 - B20230013	75 calendar days	Lot 9 - B20230014	90 calendar days	Lot 10 - B20230015	120 calendar days	Lot 11 - B20230016	280 calendar days	Lot 12 - B20230017	120 calendar days	Lot 13 - B20230018	250 calendar days	Lot 14 - B20230019	40 calendar days	Lot 15 - B20230020	75 calendar days															
Lot 1 - B20230006	90 calendar days																																													
Lot 2 - B20230007	80 calendar days																																													
Lot 3 - B20230008	90 calendar days																																													
Lot 4 - B20230009	75 calendar days																																													
Lot 5 - B20230010	75 calendar days																																													
Lot 6 - B20230011	75 calendar days																																													
Lot 7 - B20230012	75 calendar days																																													
Lot 8 - B20230013	75 calendar days																																													
Lot 9 - B20230014	90 calendar days																																													
Lot 10 - B20230015	120 calendar days																																													
Lot 11 - B20230016	280 calendar days																																													
Lot 12 - B20230017	120 calendar days																																													
Lot 13 - B20230018	250 calendar days																																													
Lot 14 - B20230019	40 calendar days																																													
Lot 15 - B20230020	75 calendar days																																													
7.1	Subcontracting is not allowed.																																													
10.3	No Further instructions																																													
10.4	<p>The key personnel must meet the required minimum years of experience set below:</p> <p>Lot 1 - B20230006- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE IMPVT/REHAB. OF COVERED COURT BLEACHER/STAGE/CR (REVISED 2) BRGY. DEL MONTE, NEW CORELLA, DDN</p> <p>ABC: Php 1,500,000.00</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;"><u>Key Personnel</u></th> <th style="text-align: center;"><u>General Experience</u></th> <th style="text-align: center;"><u>Relevant Experience</u></th> </tr> </thead> <tbody> <tr><td style="text-align: center;">PROJECT ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">3 years</td></tr> <tr><td style="text-align: center;">PROJECT FOREMAN</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">MATERIAL ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">SAFETY OFFICER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> </tbody> </table> <p>Lot 2 - B20230007- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE RENOVATION OF OLD SP BUILDING, BRGY. MANKILAM, TAGUM CITY, DDN</p> <p>ABC: Php 5,000,000.00</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;"><u>Key Personnel</u></th> <th style="text-align: center;"><u>General Experience</u></th> <th style="text-align: center;"><u>Relevant Experience</u></th> </tr> </thead> <tbody> <tr><td style="text-align: center;">PROJECT ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">3 years</td></tr> <tr><td style="text-align: center;">PROJECT FOREMAN</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">MATERIAL ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">SAFETY OFFICER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> </tbody> </table> <p>Lot 3 - B20230008- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF MALATIVAS BRIDGE AT BRGY. MALATIVAS, PANABO CITY, DAVAO DEL NORTE</p> <p>ABC: Php 4,924,705.40</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;"><u>Key Personnel</u></th> <th style="text-align: center;"><u>General Experience</u></th> <th style="text-align: center;"><u>Relevant Experience</u></th> </tr> </thead> <tbody> <tr><td style="text-align: center;">PROJECT ENGINEER</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">3 years</td></tr> <tr><td style="text-align: center;">PROJECT FOREMAN</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">MATERIAL ENGINEER</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">SAFETY OFFICER</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">1 year</td></tr> </tbody> </table>	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>	PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years	PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year	MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year	SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>	PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years	PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year	MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year	SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>	PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years	PROJECT FOREMAN	SLOPE PROTECTION PROJECT	1 year	MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year	SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year
<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>																																												
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years																																												
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year																																												
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year																																												
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year																																												
<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>																																												
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years																																												
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year																																												
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year																																												
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year																																												
<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>																																												
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years																																												
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	1 year																																												
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year																																												
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year																																												

Lot 4 - B20230009- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. PAGSABANGAN

ABC: Php 962,352.70

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 5 - B20230010- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. SAN AGUSTIN, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 6 - B20230011- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. NUEVA FUERZA, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 7 - B20230012- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. MAGUGPO SOUTH, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 8 - B20230013- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. CUAMBOGAN, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 9 - B20230014- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING AT PRK.3, BRGY. SAMPAO, KAPALONG, DDN

ABC: Php 1,961,097.79

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 10 - B20230015- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF BIGA BRIDGE 1 & 2 APPROACHES, GUPITAN, KAPALONG, DDN

ABC: Php 9,874,509.00

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 11 - B20230016- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG PANDULIAN-JCT.SAN MIGUEL (SEGMENT 2) PROVINCIAL ROAD AT SAN ISIDRO, DAVAO DEL NORTE

ABC: Php 16,749,018.00

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 12 - B20230017- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG LIBUGANON RIVER, SITIO LANGAN, GUPITAN, KAPALONG

ABC: Php 11,899,607.20

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 13 - B20230018- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG KM.9 SAGAYEN-SAWATA PROVINCIAL ROAD, SAN ISIDRO, DDN

ABC: Php 12,874,509.00

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 14 - B20230019- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR AND MATERIALS FOR THE SLOPE PROTECTION ALONG JUNCTION HIGHWAY GABUYAN-SEMONG-DAGOHOY (PHASE 2), KAPALONG, DAVAO DEL NORTE

ABC: Php 1,977,785.89

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	1 year

MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 15- B20230020- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL, BRGY. CANOCOTAN, TAGUM CITY

ABC: **Php 956,074.15**

Key Personnel	General Experience	Relevant Experience
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

10.5

The minimum major equipment requirements are the following:

Lot 1 - B20230006- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE IMPVT/REHAB. OF COVERED COURT BLEACHER/STAGE/CR (REVISED 2) BRGY. DEL MONTE, NEW CORELLA, DDN

ABC: **Php 1,500,000.00**

Equipment	Capacity	Number of Units	Owned / Leased
JACKHAMMER		1	1
DUMP TRUCK 10W		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
CONCRETE VIBRATOR		1	1
BAR CUTTER		1	1
BAR BENDER		1	1
WELDING MACHINE, DIESEL		1	1
CUT-OFF WHEEL		1	1

Lot 2 - B20230007- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE RENOVATION OF OLD SP BUILDING, BRGY. MANKILAM, TAGUM CITY, DDN

ABC: **Php 5,000,000.00**

Equipment	Capacity	Number of Units	Owned / Leased
JACKHAMMER		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
CONCRETE VIBRATOR		1	1
STAKE TRUCK		1	1

Lot 3 - B20230008- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF MALATIVAS BRIDGE AT BRGY. MALATIVAS, PANABO CITY, DAVAO DEL NORTE

ABC: **Php 4,924,705.40**

Equipment	Capacity	Number of Units	Owned / Leased
BACKHOE	0.8 cu.m.	1	1
DUMPTRUCK	10 cu.m.	1	1
PLATE COMPACTOR	(5 HP)	2	2
WATER TRUCK		1	1
BAR CUTTER	20mm	1	1
ONE BAGGER MIXER		2	2

CONCRETE VIBRATOR		1	1
-------------------	--	---	---

Lot 4 - B20230009- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. PAGESABANGAN

ABC: Php 962,352.70

<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	<u>Owned / Leased</u>
STAKE TRUCK		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
WELDING MACHINE, ELECTRIC		1	1
BAR CUTTER		1	1
BAR BENDER		1	1

Lot 5 - B20230010- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. SAN AGUSTIN, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	<u>Owned / Leased</u>
STAKE TRUCK		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
BAR CUTTER		1	1
BAR BENDER		1	1
WELDING MACHINE, ELECTRIC		1	1

Lot 6 - B20230011- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. NUEVA FUERZA, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	<u>Owned / Leased</u>
STAKE TRUCK		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
BAR CUTTER		1	1
BAR BENDER		1	1
WELDING MACHINE, ELECTRIC		1	1

Lot 7 - B20230012- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. MAGUGPO SOUTH, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	<u>Owned / Leased</u>
STAKE TRUCK		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
BAR CUTTER		1	1
BAR BENDER		1	1
WELDING MACHINE, ELECTRIC		1	1

Lot 8 - B20230013- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. CUAMBOGAN, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

Equipment	Capacity	Number of Units	Owned / Leased
STAKE TRUCK		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
BAR CUTTER		1	1
BAR BENDER		1	1
WELDING MACHINE, ELECTRIC		1	1

Lot 9 - B20230014- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING AT PRK.3, BRGY. SAMPAO, KAPALONG, DDN

ABC: Php 1,961,097.79

Equipment	Capacity	Number of Units	Owned / Leased
STAKE TRUCK		1	1
PLATE COMPACTOR		1	1
ONE BAGGER MIXER		1	1
BAR CUTTER		1	1
BAR BENDER		1	1
WELDING MACHINE, ELECTRIC		1	1

Lot 10 - B20230015- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF BIGA BRIDGE 1 & 2 APPROACHES, GUPITAN, KAPALONG, DDN

ABC: Php 9,874,509.00

Equipment	Capacity	Number of Units	Owned / Leased
PRIME MOVER LOW BED TRAILER		1	1
BACKHOE	0.80cu.m	1	1
DUMPTRUCK	10W	1	1
TRANSIT MIXER		1	1
WATER TRUCK		1	1
BACKHOE WITH BREAKER	0.80cu.m	1	1
PLATE COMPCATOR		1	1
ONE BAGGER MIXER		1	1
CONCRETE VIBRATOR		1	1
BAR CUTTER		1	1
BAR BENDER		1	1
GENERATOR SET		1	1
CUT-OFF WHEEL		1	1
JACKHAMMER		1	1

Lot 11 - B20230016- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG PANDULIAN-JCT.SAN MIGUEL (SEGMENT 2) PROVINCIAL ROAD AT SAN ISIDRO, DAVAO DEL NORTE

ABC: Php 16,749,018.00

Equipment	Capacity	Number of Units	Owned / Leased
STAKE TRUCK		1	1

BACKHOE	0.80cu.m	1	1
DUMPTRUCK	10W	1	1
ROAD COMPACTOR	9.4 TONS	1	1
WATER TRUCK		1	1
BACKHOE	0.44cu.m	1	1
ONE BAGGER MIXER		1	1
TRAILER		1	1

Lot 12 - B20230017- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG LIBUGANON RIVER, SITIO LANGAN, GUPITAN, KAPALONG

ABC: **Php 11,899,607.20**

<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	<u>Owned / Leased</u>
BACKHOE	0.80cu.m	1	1
DUMPTRUCK	10W	1	1
WATER TRUCK		1	1
PLATE COMPACTOR	5 HP	1	1
STAKE TRUCK		1	1
PRIME MOVER W/ TRAILER		1	1

Lot 13 - B20230018- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG KM.9 SAGAYEN-SAWATA PROVINCIAL ROAD, SAN ISIDRO, DDN

ABC: **Php 12,874,509.00**

<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	<u>Owned / Leased</u>
WELDING MACHINE, ELECTRIC		1	1
STAKE TRUCK		1	1
BACKHOE	0.80cu.m	1	1
DUMPTRUCK	10W	1	1
ROAD COMPACTOR	9.4 TONS	1	1
WATER TRUCK		1	1
BACKHOE W/ HYDRAULIC PAVEMENT BREAKER		1	1
WHEEL LOADER, FRONT END	1.60 m3	1	1
BACKHOE	0.44cu.m	1	1
GRADER, MOTORIZED		1	1
TRANSIT MIXER		1	1
CONCRETE VIBRATOR		1	1
CONCRETE SAW	14"	1	1
BAR CUTTER		1	1
PRIME MOVER W/ TRAILER		1	1

Lot 14 - B20230019- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR AND MATERIALS FOR THE SLOPE PROTECTION ALONG JUNCTION HIGHWAY GABUYAN-SEMONG-DAGOHOY (PHASE 2), KAPALONG, DAVAO DEL NORTE

ABC: **Php 1,977,785.89**

<u>Equipment</u>	<u>Capacity</u>	<u>Number of Units</u>	<u>Owned / Leased</u>
BULLDOZER		1	1
BACKHOE		1	1
PAYLOADER		1	1
10W DT		1	1

	ROAD GRADER COMAPCTOR		1	1																												
	TRASNIT MIXER		1	1																												
	WATER TRUCK		1	1																												
	BAR CUTTER		1	1																												
	BAR BENDER		1	1																												
	PRIME MOVER W/ TRAILER		1	1																												
<p>Lot 15- B20230020- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL, BRGY. CANOCOTAN, TAGUM CITY</p> <p>ABC: Php 956,074.15</p> <table border="1"> <thead> <tr> <th>Equipment</th> <th>Capacity</th> <th>Number of Units</th> <th>Owned / Leased</th> </tr> </thead> <tbody> <tr> <td>STAKE TRUCK</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>PLATE COMPACTOR</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>ONE BAGGER MIXER</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>BAR CUTTER</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>BAR BENDER</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>WELDING MACHINE, ELECTRIC</td> <td></td> <td>1</td> <td>1</td> </tr> </tbody> </table>					Equipment	Capacity	Number of Units	Owned / Leased	STAKE TRUCK		1	1	PLATE COMPACTOR		1	1	ONE BAGGER MIXER		1	1	BAR CUTTER		1	1	BAR BENDER		1	1	WELDING MACHINE, ELECTRIC		1	1
Equipment	Capacity	Number of Units	Owned / Leased																													
STAKE TRUCK		1	1																													
PLATE COMPACTOR		1	1																													
ONE BAGGER MIXER		1	1																													
BAR CUTTER		1	1																													
BAR BENDER		1	1																													
WELDING MACHINE, ELECTRIC		1	1																													
12	No further instructions.																															
15.1	<p>The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts:</p> <p>a. The amount of not less than <i>[Insert two percent (2%) of ABC]</i>, if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit;</p> <p>b. The amount of not less than <i>[Insert five percent (5%) of ABC]</i> if bid security is in Surety Bond.</p>																															
19.2	Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.																															
20	Latest income and business tax returns filed and paid through the BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses and permits required by law and stated in the BDS																															
21	Additional contract documents relevant to the Project which shall be included in Envelope One (1) Technical Eligibility Requirements, such as construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, PERT/CPM, construction safety and health program received by the DOLE, and other acceptable tools of project scheduling.																															

Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the Special Conditions of Contract in Section V and other documents listed therein, should be a complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters affecting the risks, rights, and obligations of the parties under the contract are included in the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through the Special Conditions of Contract.

1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and associated issuances, constitute the primary source for the terms and conditions of the Contract, and thus, applicable in contract implementation. Herein clauses shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the **Special Conditions of Contract (SCC)**, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date shall apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

3. Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the **SCC**, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in accordance with the terms of this clause, the Procuring Entity's Representative shall give the Contractor a Contract Time Extension and certify such sum as fair to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay may be addressed through contract extension provided under Annex "E" of the 2016 revised IRR of RA No. 9184.

4. The Contractor's Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel indicating their designation, in accordance with **ITB** Clause 10.3 and specified in the **BDS**, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are equal to or better than those of the personnel listed in the Schedule.

5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful Bidder shall furnish the performance security in any of the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any

subcontractor be they an individual, firm, partnership, corporation, or association supplying the Contractor with labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the SCC supplemented by any information obtained by the Contractor.

7. Warranty

- 7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from participating in any public bidding. All payables of the GOP in his favor shall be offset to recover the costs.
- 7.2. The warranty against Structural Defects/Failures, except that occasioned-on force majeure, shall cover the period from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. Specific duration of the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined *prima facie* by the Procuring Entity that the Contractor has engaged, before, or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in **ITB** Clause 4.

10. Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall be used for small additional amounts of work only when the Procuring Entity's Representative has given written instructions in advance for additional work to be paid for in that way.

11. Program of Work

- 11.1. The Contractor shall submit to the Procuring Entity's Representative for approval the said Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works. The submissions of the Program of Work are indicated in the SCC.
- 11.2. The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC. If

the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the **SCC** from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts and records relating to the performance of the Contractor and to have them audited by auditors of the GOP or the Procuring Entity, as may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as a Contract document, make an advance payment to the Contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two installments according to a schedule specified in the **SCC**, subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such requests for payment shall be verified and certified by the Procuring Entity's Representative/Project Engineer. Except as otherwise stipulated in the **SCC**, materials and equipment delivered on the site but not completely put in place shall not be included for payment.

15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the **SCC**.
- 15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated above, or they do not receive the Procuring Entity's Representative's approval, the Procuring Entity's Representative may withhold the amount stated in the **SCC** from payments due to the Contractor.

Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in providing contract-specific information in relation to corresponding clauses in the GCC found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual requirements linked to the special circumstances of the Procuring Entity, the Procuring Entity's country, the sector, and the Works procured. In preparing this Section, the following aspects should be checked:

- a. Information that complements provisions of the GCC must be incorporated.
- b. Amendments and/or supplements to provisions of the GCC as necessitated by the circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the provisions of the GCC should be incorporated herein.

Special Conditions of Contract

GCC Clause																																																													
2	<p style="text-align: center;">The Intended Completion Date:</p> <table border="1" style="margin-left: auto; margin-right: auto; border-collapse: collapse;"> <tr><td style="text-align: center;">Lot 1 - B20230006</td><td style="text-align: center;">90 calendar days</td></tr> <tr><td style="text-align: center;">Lot 2 - B20230007</td><td style="text-align: center;">80 calendar days</td></tr> <tr><td style="text-align: center;">Lot 3 - B20230008</td><td style="text-align: center;">90 calendar days</td></tr> <tr><td style="text-align: center;">Lot 4 - B20230009</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 5 - B20230010</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 6 - B20230011</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 7 - B20230012</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 8 - B20230013</td><td style="text-align: center;">75 calendar days</td></tr> <tr><td style="text-align: center;">Lot 9 - B20230014</td><td style="text-align: center;">90 calendar days</td></tr> <tr><td style="text-align: center;">Lot 10 - B20230015</td><td style="text-align: center;">120 calendar days</td></tr> <tr><td style="text-align: center;">Lot 11 - B20230016</td><td style="text-align: center;">280 calendar days</td></tr> <tr><td style="text-align: center;">Lot 12 - B20230017</td><td style="text-align: center;">120 calendar days</td></tr> <tr><td style="text-align: center;">Lot 13 - B20230018</td><td style="text-align: center;">250 calendar days</td></tr> <tr><td style="text-align: center;">Lot 14 - B20230019</td><td style="text-align: center;">40 calendar days</td></tr> <tr><td style="text-align: center;">Lot 15 - B20230020</td><td style="text-align: center;">75 calendar days</td></tr> </table>	Lot 1 - B20230006	90 calendar days	Lot 2 - B20230007	80 calendar days	Lot 3 - B20230008	90 calendar days	Lot 4 - B20230009	75 calendar days	Lot 5 - B20230010	75 calendar days	Lot 6 - B20230011	75 calendar days	Lot 7 - B20230012	75 calendar days	Lot 8 - B20230013	75 calendar days	Lot 9 - B20230014	90 calendar days	Lot 10 - B20230015	120 calendar days	Lot 11 - B20230016	280 calendar days	Lot 12 - B20230017	120 calendar days	Lot 13 - B20230018	250 calendar days	Lot 14 - B20230019	40 calendar days	Lot 15 - B20230020	75 calendar days																														
Lot 1 - B20230006	90 calendar days																																																												
Lot 2 - B20230007	80 calendar days																																																												
Lot 3 - B20230008	90 calendar days																																																												
Lot 4 - B20230009	75 calendar days																																																												
Lot 5 - B20230010	75 calendar days																																																												
Lot 6 - B20230011	75 calendar days																																																												
Lot 7 - B20230012	75 calendar days																																																												
Lot 8 - B20230013	75 calendar days																																																												
Lot 9 - B20230014	90 calendar days																																																												
Lot 10 - B20230015	120 calendar days																																																												
Lot 11 - B20230016	280 calendar days																																																												
Lot 12 - B20230017	120 calendar days																																																												
Lot 13 - B20230018	250 calendar days																																																												
Lot 14 - B20230019	40 calendar days																																																												
Lot 15 - B20230020	75 calendar days																																																												
4.1	<p>The key personnel must meet the required minimum years of experience set below:</p> <p>Lot 1 - B20230006- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE IMPVT/REHAB. OF COVERED COURT BLEACHER/STAGE/CR (REVISED 2) BRGY. DEL MONTE, NEW CORELLA, DDN</p> <p>ABC: Php 1,500,000.00</p> <table border="1" style="margin-left: auto; margin-right: auto; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;"><u>Key Personnel</u></th> <th style="text-align: center;"><u>General Experience</u></th> <th style="text-align: center;"><u>Relevant Experience</u></th> </tr> </thead> <tbody> <tr><td style="text-align: center;">PROJECT ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">3 years</td></tr> <tr><td style="text-align: center;">PROJECT FOREMAN</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">MATERIAL ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">SAFETY OFFICER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> </tbody> </table> <p>Lot 2 - B20230007- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE RENOVATION OF OLD SP BUILDING, BRGY. MANKILAM, TAGUM CITY, DDN</p> <p>ABC: Php 5,000,000.00</p> <table border="1" style="margin-left: auto; margin-right: auto; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;"><u>Key Personnel</u></th> <th style="text-align: center;"><u>General Experience</u></th> <th style="text-align: center;"><u>Relevant Experience</u></th> </tr> </thead> <tbody> <tr><td style="text-align: center;">PROJECT ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">3 years</td></tr> <tr><td style="text-align: center;">PROJECT FOREMAN</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">MATERIAL ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">SAFETY OFFICER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> </tbody> </table> <p>Lot 3 - B20230008- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF MALATIVAS BRIDGE AT BRGY. MALATIVAS, PANABO CITY, DAVAO DEL NORTE</p> <p>ABC: Php 4,924,705.40</p> <table border="1" style="margin-left: auto; margin-right: auto; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;"><u>Key Personnel</u></th> <th style="text-align: center;"><u>General Experience</u></th> <th style="text-align: center;"><u>Relevant Experience</u></th> </tr> </thead> <tbody> <tr><td style="text-align: center;">PROJECT ENGINEER</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">3 years</td></tr> <tr><td style="text-align: center;">PROJECT FOREMAN</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">MATERIAL ENGINEER</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">SAFETY OFFICER</td><td style="text-align: center;">SLOPE PROTECTION PROJECT</td><td style="text-align: center;">1 year</td></tr> </tbody> </table> <p>Lot 4 - B20230009- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. PAGSABANGAN</p> <p>ABC: Php 962,352.70</p> <table border="1" style="margin-left: auto; margin-right: auto; border-collapse: collapse;"> <thead> <tr> <th style="text-align: center;"><u>Key Personnel</u></th> <th style="text-align: center;"><u>General Experience</u></th> <th style="text-align: center;"><u>Relevant Experience</u></th> </tr> </thead> <tbody> <tr><td style="text-align: center;">PROJECT ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">3 years</td></tr> <tr><td style="text-align: center;">PROJECT FOREMAN</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">MATERIAL ENGINEER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> <tr><td style="text-align: center;">SAFETY OFFICER</td><td style="text-align: center;">BUILDING CONSTRUCTION PROJECT</td><td style="text-align: center;">1 year</td></tr> </tbody> </table> <p>Lot 5 - B20230010- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. SAN AGUSTIN, TAGUM CITY, DAVAO DEL NORTE</p> <p>ABC: Php 974,901.80</p>	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>	PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years	PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year	MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year	SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>	PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years	PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year	MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year	SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>	PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years	PROJECT FOREMAN	SLOPE PROTECTION PROJECT	1 year	MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year	SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>	PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years	PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year	MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year	SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year
<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>																																																											
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years																																																											
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year																																																											
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year																																																											
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year																																																											
<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>																																																											
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years																																																											
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year																																																											
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year																																																											
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year																																																											
<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>																																																											
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years																																																											
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	1 year																																																											
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year																																																											
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year																																																											
<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>																																																											
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years																																																											
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year																																																											
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year																																																											
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year																																																											

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 6 - B20230011- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. NUEVA FUERZA, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 7 - B20230012- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. MAGUGPO SOUTH, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 8 - B20230013- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. CUAMBOGAN, TAGUM CITY, DAVAO DEL NORTE

ABC: Php 974,901.80

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 9 - B20230014- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING AT PRK.3, BRGY. SAMPALONG, KAPALONG, DDN

ABC: Php 1,961,097.79

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

Lot 10 - B20230015- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF BIGA BRIDGE 1 & 2 APPROACHES, GUPITAN, KAPALONG, DDN

ABC: Php 9,874,509.00

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 11 - B20230016- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG PANDULIAN-JCT.SAN MIGUEL (SEGMENT 2) PROVINCIAL ROAD AT SAN ISIDRO, DAVAO DEL NORTE

ABC: Php 16,749,018.00

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 12 - B20230017- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG LIBUGANON RIVER, SITIO LANGAN, GUPITAN, KAPALONG

ABC: **Php 11,899,607.20**

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 13 - B20230018- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG KM.9 SAGAYEN-SAWATA PROVINCIAL ROAD, SAN ISIDRO, DDN

ABC: **Php 12,874,509.00**

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	2 years
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 14 - B20230019- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR AND MATERIALS FOR THE SLOPE PROTECTION ALONG JUNCTION HIGHWAY GABUYAN-SEMONG-DAGOHOY (PHASE 2), KAPALONG, DAVAO DEL NORTE

ABC: **Php 1,977,785.89**

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	SLOPE PROTECTION PROJECT	3 years
PROJECT FOREMAN	SLOPE PROTECTION PROJECT	1 year
MATERIAL ENGINEER	SLOPE PROTECTION PROJECT	1 year
SAFETY OFFICER	SLOPE PROTECTION PROJECT	1 year

Lot 15- B20230020- PROCUREMENT OF 1 CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL, BRGY. CANOCOTAN, TAGUM CITY

ABC: **Php 956,074.15**

<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
PROJECT ENGINEER	BUILDING CONSTRUCTION PROJECT	3 years
PROJECT FOREMAN	BUILDING CONSTRUCTION PROJECT	1 year
MATERIAL ENGINEER	BUILDING CONSTRUCTION PROJECT	1 year
SAFETY OFFICER	BUILDING CONSTRUCTION PROJECT	1 year

7.2	In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.
10	a. No dayworks are applicable to the contract.
11.1	The Contractor shall submit the Program of Work to the Procuring Entity’s Representative within 10 calendar days of delivery of the Notice of Award.
11.2	The amount to be withheld for late submission of an updated Program of Work is 15% of the amount of the progress payment being billed.
13	The amount of the advance payment shall not exceed 15% of the total contract price.
14	No further instructions.
15.1	The date by which operating and maintenance manuals are required is the date of submission of the request for final billing.
15.2	The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required is 20% of the amount of the final billing.

Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and competitively to the requirements of the Procuring Entity without qualifying or conditioning their Bids. In the context of international competitive bidding, the specifications must be drafted to permit the widest possible competition and, at the same time, present a clear statement of the required standards of workmanship, materials, and performance of the goods and services to be procured. Only if this is done will the objectives of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation facilitated. The specifications should require that all goods and materials to be incorporated in the Works be new, unused, of the most recent or current models, and incorporate all recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is mandatory. Most specifications are normally written specially by the Procuring Entity or its representative to suit the Works at hand. There is no standard set of Specifications for universal application in all sectors in all regions, but there are established principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water supply, in the same country or region where similar conditions prevail. The General Specifications should cover all classes of workmanship, materials, and equipment commonly involved in construction, although not necessarily to be used in a particular Works Contract. Deletions or addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of standards for goods, materials, and workmanship, recognized international standards should be used as much as possible. Where other particular standards are used, whether national standards or other standards, the specifications should state that goods, materials, and workmanship that meet other authoritative standards, and which ensure substantially equal or higher quality than the standards mentioned, will also be acceptable. The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract. Where such standards and codes are national, or relate to a particular country or region, other authoritative standards that ensure a substantially equal or higher quality than the standards and codes specified will be accepted subject to the Procuring Entity's Representative's prior review and written consent. Differences between the standards specified and the proposed alternative standards shall be fully described in writing by the Contractor and submitted to the Procuring Entity's Representative at least twenty-eight (28) days prior to the date when the Contractor desires the Procuring Entity's Representative's consent. In the event the Procuring Entity's Representative determines that such proposed deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting the Bidding Documents. They should not be included in the final Bidding Documents.

LOT 1- B20230006- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE IMPV'T/REHAB. OF COVERED COURT BLEACHER/STAGE/CR (REVISED 2) BRGY. DEL MONTE, NEW CORELLA, DDN

ABC: 1,500,000.00

PART II - OTHER GENERAL REQUIREMENTS

B.5 Project Billboard/Signboard - 1.00 each

B.9 Mobilization/Demobilization - 1.00 L.S.

B.12 Removal and Relocation of Utilities (Steel Goal) - 1.00 L.S.

PART III - CIVIL, MECHANICAL, ELECTRICAL AND SANITARY/PLUMBING WORKS

PART A - EARTHWORKS

801(1) Removal of Structures and Obstruction - 1.00 L.S.

803(1)a Structure Excavation, Common Soil - 14.50 cu.m.

804(1)a Embankment, from Structure Excavation - 8.00 cu.m.

804(4) Gravel Fill - 4.00 cu.m.

PART B - PLAIN AND REINFORCED CONCRETE WORKS

900(1)c1 Structural Concrete (3000psi, 28days) - 50.40 cu.m.

902(1) Reinforcing Steel, Deformed - 550.00 kgs.

903(2) Formworks and Falseworks - 52.00 sq.m.

PART C - FINISHINGS AND OTHER CIVIL WORKS

1047(8) Structural Steel, Roof Framing - 282.00 kgs.

1046(1)a2 150 mm thk. CHB Load Bearing (including Reinforcing Steel), 500PSI - 3.00 sq.m.

1046(2)a1 100 mm thk. CHB Load Bearing (including Reinforcing Steel), 350PSI - 50.50 sq.m.

1027(1) Cement Plaster Finish, 20mm thk. - 95.50 sq.m.

1021(1)a Cement Floor Finish, Plain - 436.00 sq.m.

1014(1)a2 Prepainted Metal Sheets, Rib-Type - Long Span - 23.50 sq.m.

1013(2)a2 Fabricated Metal Roofing Accessory, Flashings - 14.50 ln.m.

1013(2)b1 Fabricated Metal Roofing Accessory, Gutters - 5.50 ln.m.

1003(1)a1 Ceiling, 4.5mm thk. Fiber Cement Board on Metal Frame - 24.00 sq.m.

1003(11) Fascia Board - 19.00 m.

1043(1) PVC Doors and Frames - 3.50 sq.m.

1009(1) Jalousie Windows - 1.50 sq.m.

1032(1)a Painting Works, Masonry/Concrete - 120.00 sq.m.

1032(1)c Painting Works, Steel - 31.00 sq.m.

1018(1) Glazed Tiles and Trims - 14.50 sq.m.

1018(2) Unglazed Tiles - 6.00 sq.m.

1001(11) Septic Vault - 12.00 L.S.

1002(4) Plumbing Fixtures - 1.00 L.S.

1002(27) Plumbing Works - 1.00 L.S.

PART D - ELECTRICAL

1100(10) Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in) - 1.00 L.S.

1101(33) Wires and Wiring Devices - 1.00 L.S.

1102(1) Panel Board with Main and Branch Breakers - 1.00 L.S.

Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;

12. Work duration is ninety (90) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery: **Job Site**

Delivery Term: **90 Calendar Days**

LOT 2- B20230007- PROCUREMENT OF 1 LOT CONTRACT PACKAGE, EQUIPMENT, LABOR AND MATERIALS FOR THE RENOVATION OF OLD SP BUILDING, BRGY. MANKILAM, TAGUM CITY, DDN

ABC: 5,000,000.00

PART II - OTHER GENERAL REQUIREMENTS

- B.5 Project Billboard/Signboard - 1.00 each
- B.9 Mobilization/Demobilization - 1.00 L.S.

PART III - CIVIL, MECHANICAL, ELECTRICAL AND SANITARY/PLUMBING WORKS

PART A - EARTHWORK

- 801(1) Removal of Structure and Obstruction - 1.00 L.S.
- 803(1) Structure Excavation - 0.50 cu.m.
- 804(4) Gravel Fill - 0.07 cu.m.

PART B - PLAIN AND REINFORCED CONCRETE WORKS

- 900(1)c Structural Concrete (3000psi, 28days) -0.34 cu.m.
- 902(1) Reinforcing Steel (Deformed, Grade 33) -40.66 kgs.
- 903(2) Formworks and Falseworks - 2.35 sq.m.

PART C - FINISHING AND OTHER CIVIL WORKS

- 1046(1)a1 100mm CHB Load/ Non-Load Bearing (including Reinforcing Steel), 500 psi - 35.79 sq.m.
- 1027(1) Cement Plaster Finish, 20mm thk. - 71.58sq.m.
- 1003(1) Ceiling, 3.5mm Fiber Cement Board onMetal Frame - 470.99 sq.m.
- 1003(2) Wall, 18mm Marine Plywood on MetalFrame - 138.45 sq.m.
- 1003(3) Cabinets, 18mm Marine Plywood - 5.80sq.m.
- 1008 Aluminum Glass Windows, 6mm - 31.19sq.m.
- 1007 Aluminum Framed Glass Door, 12mm - 16.91sq.m.
- 1010(2) Doors, Wood Panel and Flush Door - 6.51sq.m.
- 1043(1) PVC Doors and Frames - 6.09 sq.m.
- 1032(1)a Painting Works, (Ceiling/Walling Painting) - 506.78 sq.m.
- 1032(1)b Painting Works, (Wood) - 138.45 sq.m.
- 1018 Ceramic/Porcelain Tiles - 42.80 sq.m.
- 1002(27) Plumbing Works - 1.00 L.S.
- SPL Fiber Optic Network Backbone, Structured Cabling and Components - 1.00 L.S.

PART D - ELECTRICAL WORKS

- 1100(10) Conduits, Boxes, & Fittings (Conduits Works/Conduit Rough-in) - 1.00 L.S.
- 1101(33) Wires and Wiring Devices - 1.00 L.S.
- 1102(1) Panel Board with Main and Branch Breakers - 1.00 L.S.
- 1103(1) Lighting Fixtures and Lamps - 1.00 L.S.
- 1200(13) Airconditioning (Package/Split Type) - 1.00 L.S.

Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is eighty (80) calendar days;

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Job Site**

Delivery Term : **80 Calendar Days**

LOT 3- B20230008- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF MALATIVAS BRIDGE AT BRGY. MALATIVAS, PANABO CITY, DAVAO DEL NORTE

ABC: 4,924,705.40

Slope Protection: 60.14 meters

SCOPE OF WORKS:

I. Other General Requirements

B.1 - Offices, Shops, Stores and Workmen's Accommodation for Contractor: 1.00 L.S.

B.5 - Project Billboard/Signboard: 1.00 unit

B.9 - Mobilization/Demobilization: 1.00 L.S.

II. Earthworks

101(6) - Removal of Structures and Obstructions, Concrete: 102.65 cu.m.

1702(1)a - Structure Excavation, Common Soil (Slope Protection): 464.23 cu.m.

1704(4) - Gravel Fill (Slope Protection): 110.63 cu.m.

1704 - Embankment (Common Soil): 527.72 cu.m.

III. Concrete Works

902 - Reinforcing Steel (Berm, Slab and Toe Beam): 4,308.74 kg.

510(2) - Structural Concrete (Berm, Slab and Toe Beam): 127.89 cu.m.

IV. Formworks and Falseworks

903(2) - Formworks and Falseworks: 439.14 sq.m.

V. Sheet Piles

509(1)c2 - Concrete Sheet Piles: 303.00 ln.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is ninety (90) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **PGSO Warehouse**

Delivery Term : **90 Calendar Days**

LOT 4- B20230009- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. PAGSABANGAN

ABC: 962,352.70

Project Description:

Dimension: 5.0m x 5.0m

Floor Area: 25.00 sq.m.

Scope of Works:

I. Other General Requirements

B.3 - Permits and Clearances: 1.00 L.S.

B.5 - Project Billboard/Signboard: 1.00 each

B.9 - Mobilization/Demobilization: 1.00 L.S.

II. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

803(1) - Structure Excavation: 18.25 cu.m.

804(1)a - Embankment (from Structure Excavation): 12.78 cu.m.

804(1)b - Embankment (from Borrow): 28.98 cu.m.

804(4) - Gravel Fill: 4.71 cu.m.

Part B. Plain and Reinforced Concrete Works

900(1)c - Structural Concrete (3000psi, 28 days): 8.47 cu.m.

902(1) - Reinforcing Steel (Deformed, Grade): 957.41 kg.

903(2) - Formworks and Falseworks: 29.20 sq.m.

Part C. Finishing and Other Civil Works

1046(1)a1 - 100mm CHB Load/Non-Load Bearing (including Reinforcing Steel), 500 psi: 44.00 sq.m.

1027(1) - Cement Plaster Finish, 20mm thk.: 43.04 sq.m.

1021(1)a - Cement Floor Finish, Plain: 27.63 sq.m.

1014(1)a2 - Pre-Painted Metal Sheets, 0.40mm thk. Rib-Type, Longspan: 84.72 sq.m.

1047(2)a - Structural Steel, Trusses: 1,457.64 kg.

1047(2)b - Structural Steel, Purlins: 338.50 kg.

1047(5) - Metal Structure Accessories (Steel Plate): 66.64 kg.

1047(3)a - Metal Structure Accessories (Anchor Bolt): 16.00 pcs.

1051 - Metal Railing: 60.16 meters

1032(1)a - Painting Works (Masonry Painting): 40.98 sq.m.

1032(1)c - Painting Works (Metal Painting): 156.79 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is seventy-five (75) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **75 Calendar Days**

LOT 5- B20230010- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. SAN AGUSTIN, TAGUM CITY, DAVAO DEL NORTE

ABC: 974,901.80

Project Description:

Dimension: 6.0m x 6.0m

Floor Area: 36.00 sq.m.

Scope of Works:

I. Other General Requirements

B.3 - Permits and Clearances: 1.00 L.S.

B.5 - Project Billboard/Signboard: 1.00 each

B.9 - Mobilization/Demobilization: 1.00 L.S.

II. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

803(1) - Structure Excavation: 22.30 cu.m.

804(1)a - Embankment (from Structure Excavation): 15.61 cu.m.

804(1)b - Embankment (from Borrow): 17.19 cu.m.

804(4) - Gravel Fill: 5.86 cu.m.

Part B. Plain and Reinforced Concrete Works

900(1)c - Structural Concrete (3000psi, 28 days): 10.32 cu.m.

902(1) - Reinforcing Steel (Deformed, Grade): 905.66 kg.

903(2) - Formworks and Falseworks: 65.31 sq.m.

Part C. Finishing and Other Civil Works

1046(1)a1 - 100mm CHB Load/Non Load Bearing (including Reinforcing Steel), 500 psi: 33.00 sq.m.

1027(1)a - Cement Plaster Finish, 20mm thk.: 31.39 sq.m.

1021(1)a - Cement Floor Finish, Plain: 38.63 sq.m.

1014(1)a2 - Pre-Painted Metal Sheets, 0.40mm thk. Rib-Type, Longspan: 86.60 sq.m.

1047(2)a - Structural Steel, Trusses: 1,545.92 kg.

1047(2)b - Structural Steel, Purlins: 372.40 kg.

1047(5) - Metal Structure Accessories (Steel Plate): 66.64 kg.

1047(3)a - Metal Structure Accessories (Anchor Bolt): 16.00 pcs.

1051 - Metal Railing: 54.00 meters

1032(1)a - Painting Works (Masonry Painting): 45.78 sq.m.

1032(1)c - Painting Works (Metal Painting): 166.50 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is seventy-five (75) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **75 Calendar Days**

LOT 6- B20230011- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. NUEVA FUERZA, TAGUM CITY, DAVAO DEL NORTE

ABC: 974,901.80

Project Description:

Dimension: 6.0m x 6.0m

Floor Area: 36.00 sq.m.

Scope of Works:

I. Other General Requirements

B.3 - Permits and Clearances: 1.00 L.S.

B.5 - Project Billboard/Signboard: 1.00 each

B.9 - Mobilization/Demobilization: 1.00 L.S.

II. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

803(1) - Structure Excavation: 22.30 cu.m.
804(1)a - Embankment (from Structure Excavation): 15.61 cu.m.
804(1)b - Embankment (from Borrow): 17.19 cu.m.
804(4) - Gravel Fill: 5.86 cu.m.

Part B. Plain and Reinforced Concrete Works

900(1)c - Structural Concrete (3000psi, 28 days): 10.32 cu.m.
902(1) - Reinforcing Steel (Deformed, Grade): 905.66 kg.
903(2) - Formworks and Falseworks: 65.31 sq.m.

Part C. Finishing and Other Civil Works

1046(1)a1 - 100mm CHB Load/Non Load Bearing (including Reinforcing Steel), 500 psi: 33.00 sq.m.
1027(1)a - Cement Plaster Finish, 20mm thk.: 31.39 sq.m.
1021(1)a - Cement Floor Finish, Plain: 38.63 sq.m.
1014(1)a2 - Pre-Painted Metal Sheets, 0.40mm thk. Rib-Type, Longspan: 86.60 sq.m.
1047(2)a - Structural Steel, Trusses: 1,545.92 kg.
1047(2)b - Structural Steel, Purlins: 372.40 kg.
1047(5) - Metal Structure Accessories (Steel Plate): 66.64 kg.
1047(3)a - Metal Structure Accessories (Anchor Bolt): 16.00 pcs.
1051 - Metal Railing: 54.00 meters
1032(1)a - Painting Works (Masonry Painting): 45.78 sq.m.
1032(1)c - Painting Works (Metal Painting): 166.50 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is seventy-five (75) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **75 Calendar Days**

LOT 7- B20230012- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. MAGUGPO SOUTH, TAGUM CITY, DAVAO DEL NORTE

ABC: 974,901.80

Project Description:

Dimension: 6.0m x 6.0m
Floor Area: 36.00 sq.m.

Scope of Works:

I. Other General Requirements

- B.3 - Permits and Clearances: 1.00 L.S.
- B.5 - Project Billboard/Signboard: 1.00 each
- B.9 - Mobilization/Demobilization: 1.00 L.S.

II. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

803(1) - Structure Excavation: 22.30 cu.m.
804(1)a - Embankment (from Structure Excavation): 15.61 cu.m.
804(1)b - Embankment (from Borrow): 17.19 cu.m.

804(4) - Gravel Fill: 5.86 cu.m.

Part B. Plain and Reinforced Concrete Works

900(1)c - Structural Concrete (3000psi, 28 days): 10.32 cu.m.

902(1) - Reinforcing Steel (Deformed, Grade): 905.66 kg.

903(2) - Formworks and Falseworks: 65.31 sq.m.

Part C. Finishing and Other Civil Works

1046(1)a1 - 100mm CHB Load/Non Load Bearing (including Reinforcing Steel), 500 psi: 33.00 sq.m.

1027(1)a - Cement Plaster Finish, 20mm thk.: 31.39 sq.m.

1021(1)a - Cement Floor Finish, Plain: 38.63 sq.m.

1014(1)a2 - Pre-Painted Metal Sheets, 0.40mm thk. Rib-Type, Longspan: 86.60 sq.m.

1047(2)a - Structural Steel, Trusses: 1,545.92 kg.

1047(2)b - Structural Steel, Purlins: 372.40 kg.

1047(5) - Metal Structure Accessories (Steel Plate): 66.64 kg.

1047(3)a - Metal Structure Accessories (Anchor Bolt): 16.00 pcs.

1051 - Metal Railing: 54.00 meters

1032(1)a - Painting Works (Masonry Painting): 45.78 sq.m.

1032(1)c - Painting Works (Metal Painting): 166.50 sq.m.

Remarks: TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is seventy-five (75) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **75 Calendar Days**

LOT 8- B20230013- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL AT BRGY. CUAMBOGAN, TAGUM CITY, DAVAO DEL NORTE

ABC: 974,901.80

Project Description:

Dimension: 6.0m x 6.0m

Floor Area: 36.00 sq.m.

Scope of Works:

I. Other General Requirements

B.3 - Permits and Clearances: 1.00 L.S.

B.5 - Project Billboard/Signboard: 1.00 each

B.9 - Mobilization/Demobilization: 1.00 L.S.

II. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

803(1) - Structure Excavation: 22.30 cu.m.

804(1)a - Embankment (from Structure Excavation): 15.61 cu.m.

804(1)b - Embankment (from Borrow): 17.19 cu.m.

804(4) - Gravel Fill: 5.86 cu.m.

Part B. Plain and Reinforced Concrete Works

900(1)c - Structural Concrete (3000psi, 28 days): 10.32 cu.m.
902(1) - Reinforcing Steel (Deformed, Grade): 905.66 kg.
903(2) - Formworks and Falseworks: 65.31 sq.m.

Part C. Finishing and Other Civil Works

1046(1)a1 - 100mm CHB Load/Non Load Bearing (including Reinforcing Steel), 500 psi: 33.00 sq.m.
1027(1)a - Cement Plaster Finish, 20mm thk.: 31.39 sq.m.
1021(1)a - Cement Floor Finish, Plain: 38.63 sq.m.
1014(1)a2 - Pre-Painted Metal Sheets, 0.40mm thk. Rib-Type, Longspan: 86.60 sq.m.
1047(2)a - Structural Steel, Trusses: 1,545.92 kg.
1047(2)b - Structural Steel, Purlins: 372.40 kg.
1047(5) - Metal Structure Accessories (Steel Plate): 66.64 kg.
1047(3)a - Metal Structure Accessories (Anchor Bolt): 16.00 pcs.
1051 - Metal Railing: 54.00 meters
1032(1)a - Painting Works (Masonry Painting): 45.78 sq.m.
1032(1)c - Painting Works (Metal Painting): 166.50 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is seventy-five (75) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **75 Calendar Days**

LOT 9- B20230014- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING AT PRK.3, BRGY. SAMPALO, KAPALONG, DDN

ABC: 1,961,097.79

Project Description:

Dimension: 31.0m x 16.3m

Floor Area: 505.30 sq.m.

Scope of Works:

I. Other General Requirements

- B.5 - Project Billboard/Signboard: 1.00 each
- B.7 - Occupational Safety and Health: 1.00 L.S.
- B.9 - Mobilization/Demobilization: 1.00 L.S.

II. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

- 803(1) - Structure Excavation: 25.20 cu.m.
- 804(1)a - Embankment (from Structure Excavation): 17.64 cu.m.
- 804(4) - Gravel Fill: 1.80 cu.m.

Part B. Plain and Reinforced Concrete Works

- 900(1)c - Structural Concrete (3000psi, 28 days): 59.18 cu.m.
- 902(1) - Reinforcing Steel (Deformed, Grade): 1,114.74 kg.
- 903(2) - Formworks and Falseworks: 39.00 sq.m.

Part C. Finishing and Other Civil Works

1047(2)a - Structural Steel, Trusses: 3,629.56 kg.
1047(2)b - Structural Steel, Purlins: 1,395.15 kg.
1047(7) - Metal Structure Accessories (Sagrods, Turnbuckle, Anchor Bolt, Machine Bolt): 1.00 L.S.
1047(6) - Metal Structure Accessories (Steel Plate): 169.58 kg.
1014(1)b2 - Pre-Painted Metal Sheets, 0.40mm Rib-Type Long Span: 388.05 sq.m.
1013(2) - Fabricated Metal Roofing Accessory (Ridge Roll): 19.50 ln.m.
1032(1)c - Painting Works, Steel: 439.38 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is ninety (90) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **90 Calendar Days**

LOT 10- B20230015- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION OF BIGA BRIDGE 1 & 2 APPROACHES, GUPITAN, KAPALONG, DDN

ABC: 9,874,509.00

Project Description:

Length-1 : 21.0m

Length-2 : 87.53m

Scope of Works:

I. Other General Requirements

B.1 - Offices, Shops, Stores and Workmen's Accommodation for Contractor: 1.00 unit

B.5 - Project Billboard/Signboard: 1.00 unit

B.7(2) - Occupational Safety and Health Program: 1.00 lot

B.9 - Mobilization and Demobilization: 1.00 lot

II. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

- Slope Protection at Biga Bridge - 1

101(6) - Removal of Structures and Obstructions: 50.00 cu.m.

103(3) - Foundation Fill: 33.81 cu.m.

104(2)a - Embankment from Borrow, Common Soil: 564.64 cu.m.

- Slope Protection at Biga Bridge - 2

103(3) - Foundation Fill: 152.37 cu.m.

104(2)a - Embankment from Borrow, Common Soil: 1,624.25 cu.m.

Part B. Drainage and Slope Protection Structures

- Slope Protection at Biga Bridge - 1

509(1)c3 - Concrete Sheet Piles, Furnished and Driven: 105.00 ln.m.

510(2) - Concrete Slope Protection: 39.06 cu.m.

511(3) - Filter Cloth: 168.00 sq.m.

- Slope Protection at Biga Bridge - 2

509(1)c3 - Concrete Sheet Piles, Furnished and Driven: 522.00 ln.m.

510(2) - Concrete Slope Protection: 176.00 cu.m.

511(3) - Filter Cloth: 737.13 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is one hundred twenty (120) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **120 Calendar Days**

LOT 11- B20230016- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG PANDULIAN-JCT.SAN MIGUEL (SEGMENT 2) PROVINCIAL ROAD AT SAN ISIDRO, DAVAO DEL NORTE

ABC: 16,749,018.00

Length: 60.0 meters

Scope of Works:

I. Facilities for the Engineer

A.1.1(3) - Construction of Field Office for Engineer: 1.00 L.S.

A.1.1(16) - Operation and Maintenance of Field Office for Engineer: 9.00 mo

II. Other General Requirements

B.4(1) - Construction Survey and Staking: 1.00 lot

B.5 - Project Billboard/Signboard: 1.00 unit

B.7(1) - Occupational Safety and Health Program: 9.00 mo

B.8 - Traffic Management: 9.00 mo

B.9 - Mobilization and Demobilization: 1.00 L.S.

III. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthworks

100(1) - Clearing and Grubbing: 1.00 lot

102(1) - Surplus Common Excavation: 1,632.00 cu.m.

Part B. Drainage and Slope Protection Structures

505(2) - Grouted Riprap, Class A: 56.00 cu.m.

511(1) - Gabions and Mattresses: 346.00 cu.m.

512(3)b - Cellular Confinement System (Geoweb R3): 43.95 sq.m.

515(1)b - MSE Retaining Wall (Geogrid w/ Soilbags): 1,784.16 sq.m.

515(1) - Geogrid: 884.70 sq.m.

515(2) - Select Granular Backfill: 1,080.75 cu.m.

517(1) - Perforated Pipe Wrapped with Geotextile: 165.00 ln.m.

Part C. Miscellaneous Structures

600(7) - Concrete Curb and Gutter (Precast): 70.00 pcs.

601(1) - Sidewalk: 105.00 sq.m.

603(3)a1 - Metal Guardrail (Metal Beam) including Post: 70.00 ln.m.

622(3) - Vegetation: 194.82 sq.m.

Part D. Materials Details

715(1) - Geotextile: 887.10 sq.m.

715(2) - Public Drain: 122.10 ln.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is two hundred eighty (280) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **280 Calendar Days**

LOT 12- B20230017- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG LIBUGANON RIVER, SITIO LANGAN, GUPITAN, KAPALONG

ABC: 11,899,607.20

I. Other General Requirements

- B.1 - Offices, Shops, Stores and Workmens Accommodation for Contractor: 1.00 L.S.
- B.5 - Project Billboard/Signboard: 1.00 unit
- B.7(2) - Construction Safety and Health Program: 1.00 L.S.
- B.8(2) - Traffic Management: 1.00 L.S.
- B.9 - Mobilization/Demobilization: 1.00 L.S.

III. Earthworks

- 1702(1)a - Structure Excavation, Common Soil (Slope Protection): 303.15 cu.m.
- 1704(1)b - Embankment (Common Soil): 565.86 cu.m.
- 1704(4) - Gravel Fill (Slab): 154.49 cu.m.

IV. Sheet Piles

- 509(1)d1 - PVC Sheet Piles, Furnished: 1,200.00 ln.m.
- 509(1)d2 - PVC Sheet Piles, Driven: 1,200.00 ln.m.

V. Concrete Works

- 902 - Reinforcing Steel (Pile Cap, Berm and Slab): 7,553.41 kg.
- 510(2) - Structural Concrete (Pile Cap, Berm and Slab): 181.44 cu.m.

VI. Formworks and Falseworks

- 903(2) - Formworks and Falseworks: 350.55 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;

11. Submit quality control plan before project implementation;
12. Work duration is one hundred twenty (120) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **120 Calendar Days**

LOT 13- B20230018- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE SLOPE PROTECTION ALONG KM.9 SAGAYEN-SAWATA PROVINCIAL ROAD, SAN ISIDRO, DDN

ABC: 12,874,509.00

Length: 50.00 meters

Scope of Works:

I. Facilities for the Engineer

A.1.1(3) - Construction of Field Office for Engineer: 1.00 L.S.

A.1.1(16) - Operation and Maintenance of Field Office for Engineer: 8.00 mo

II. Other General Requirements

B.4(1) - Construction Survey and Staking: 1.00 lot

B.5 - Project Billboard/Signboard: 1.00 unit

B.7(1) - Occupational Safety and Health Program: 8.00 mo.

B.8 - Traffic Management: 8.00 mo.

B.9 - Mobilization and Demobilization: 1.00 L.S.

III. Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A. Earthwork

100(1) - Clearing and Grubbing: 1.00 lot

101(3)b6 - Removal of Actual Structures/Obstructions, 0.28m thk., PCCP (unreinforced): 148.49 sq.m.

102(1) - Surplus Common Excavation: 1,761.00 cu.m.

Part B. Subbase and Base Course

200(1) - Aggregate Base Course: 85.12 cu.m.

Part C. Surface Courses

311(1)e - PCC Pavement, 280mm thk.: 350.00 sq.m.

Part D. Drainage and Slope Protection Structures

505(2) - Grouted Riprap, Class A: 65.80 cu.m.

511(1) - Gabions and Mattresses: 360.00 cu.m.

515(1)b - MSE Retaining Wall (Geogrid with Soilbags): 1,403.88 sq.m.

515(1) - Geogrid: 768.00 sq.m.

515(2) - Select Granular Backfill: 759.60 cu.m.

517(1) - Perforated Pipe Wrapped with Geotextile: 134.00 ln.m.

Part E. Miscellaneous Structures

600(7) - Concrete Curb and Gutter (Precast): 70.00 pcs.

601(1) - Sidewalk: 105.00 sq.m.

603(3)a1 - Metal Guardrail (Metal Beam) including Post: 70.00 ln.m.

622(3) - Vegetation: 100.20 sq.m.

Part F. Materials Details

715(1) - Geotextile: 633.24 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is two hundred fifty (250) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **250 Calendar Days**

LOT 14- B20230019- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR AND MATERIALS FOR THE SLOPE PROTECTION ALONG JUNCTION HIGHWAY GABUYAN-SEMONG-DAGOHOY (PHASE 2), KAPALONG, DAVAO DEL NORTE

ABC: 1,977,785.89

Scope of Works:

A. General Requirements

A.1.1(3) - Construction of Field Office for the Engineer: 30.24 sq.m.

B. Other General Requirements

B.5 - Project Billboard/Signboard: 1.00 unit

B.9 - Mobilization/Demobilization: 1.00 L.S.

C. Earthworks

103(1) - Structure Excavation: 6.69 cu.m.

103(3) - Foundation Fill (Granular Bedding) (for Slope Protection): 40.93 cu.m.

104(1) - Embankment from Roadway Excavation: 82.11 cu.m.

D. Drainage and Slope Protection

404c - Reinforcing Steel Bar (for Slope Protection): 2,381.15 kg.

405(1)c - Structural Concrete, Class A (for Slope Protection): 53.78 cu.m.

509(1)b1 - Sheet Pile (Steel): 124.00 ln.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is forty (40) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **40 Calendar Days**

LOT 15- B20230020- PROCUREMENT OF 1 LOT CONTRACT PACKAGE - EQUIPMENT, LABOR & MATERIALS FOR THE CONSTRUCTION OF TRIBAL HALL, BRGY. CANOCOTAN, TAGUM CITY

ABC: 956,074.15

Project Description:

Dimension: 5.0m x 5.0m

Floor Area: 25.00 sq.m.

Scope of Works:

Part II - Other General Requirements

B.3 - Permits and Clearances: 1.00 L.S.

B.5 - Project Billboard/Signboard: 1.00 each

B.9 - Mobilization/Demobilization: 1.00 L.S.

Part III - Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Part A: Earthwork

801(1) - Removal of Structure and Obstruction: 1.00 L.S.

803(1) - Structure Excavation: 17.55 cu.m.

804(1)a - Embankment (from Structure Excavation): 12.29 cu.m.

804(1)b - Embankment (from Borrow): 15.95 cu.m.

804(4) - Gravel Fill: 4.30 cu.m.

Part B: Plain and Reinforced Concrete Works

900(1)c - Structural Concrete (3000psi, 28days): 7.63 cu.m.

902(1) - Reinforcing Steel (Deformed, Grade): 651.74 kg.

903(2) - Formworks and Falseworks: 48.55 sq.m.

Part C: Finishing and Other Civil Works

1046(1)a1 - 100mm CHB Load/Non-load Bearing (including Reinforcing Steel), psi: 30.00 sq.m.

1027(1) - Cement Plaster Finish, 20mm thk.: 30.02 sq.m.

1021(1)a - Cement Floor Finish, Plain: 27.63 sq.m.

1003(11)a1 - Fascia Board: 37.60 meters

1014(1)a2 - Pre-painted Metal Sheets, 0.40mm thk. Rib-type, Long Span: 84.72 sq.m.

1013(2) - Fabricated Metal Roofing Accessory (Ridge Roll): 17.00 m.

1047(2)a - Structural Steel, Trusses & Fascia Frame: 1,598.61 kg.

1047(2)b - Structural Steel, Purlins: 338.50 kg.

1047(5) - Metal Structure Accessories (Steel Plate): 66.64 kg..

1047(3)a - Metal Structure Accessories (Anchor Bolt): 16.00 pcs.

1051 - Metal Railing: 41.30 meters

1032(1)a - Painting Works (Masonry Painting): 26.28 sq.m.

1032(1)c - Painting Works (Metal Painting): 164.89 sq.m.

Remarks : TERMS AND CONDITIONS:

1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee;
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
4. Payment will be made through progress billing;
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
6. All works must conform to the approved plans and specifications;
7. Construction supervision will be conducted by PEO Engineer;
8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage;
9. All electrical works must be inspected by a PEO Electrical Engineer;
10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment;
11. Submit quality control plan before project implementation;
12. Work duration is seventy-five (75) calendar days;
13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

Place of Delivery : **Jobsite**

Delivery Term : **75 Calendar Days**

Section VII. Drawings

NOTE:

MAP/STAKING SHEET SHALL BE SECURED FROM PROVINCIAL ENGINEER'S OFFICE-PLANNING, DESIGNING, PROGRAMMING/ AND MONITORING (PEO-PDPM) AFTER PURCHASE OF BIDDING DOCUMENTS. BIDDERS MUST PRESENT AN OFFICIAL RECEIPT OF PAYMENT OF BIDDING DOCUMENTS

Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives

The objectives of the Bill of Quantities are:

- a. to provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared efficiently and accurately; and
- b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish between the different classes of Works, or between Works of the same nature carried out in different locations or in other circumstances which may give rise to different considerations of cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise the following:

- a. A list of the various classes of labor, materials, and Constructional Plant for which basic daywork rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the Contractor will be paid for work executed on a daywork basis.
- b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid. The rate to be entered by the Bidder against each basic Daywork item should include the Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises. Where such provisional sums or contingency allowances are used, the SCC should state the manner in which they will be used, and under whose authority (usually the Procuring Entity's Representative's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity to select such specialized contractors. To provide an element of competition among the Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and convenience of the specialist contractors, each related provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized representative of the Bidder shall affix his signature. Failure of the authorized representative to sign each and every page of the Bill of Quantities shall be a cause for rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person drafting the Bidding Documents. They should not be included in the final documents.

Section IX. Checklist of Technical and Financial Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be subject to the following:

- a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of Calamity or other similar issuances that shall allow the use of alternate documents in lieu of the mandated requirements; or
- b. any subsequent GPPB issuances adjusting the documentary requirements after the effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section 30 of the 2016 revised IRR of RA No. 9184.

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

- (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) with valid and updated Annex A pursuant to GPPB Resolution No. 15-2021, with amended Section 8.5.2. wherein, *All bidders shall upload and maintain in PhilGEPS a current and updated file of the following Class “A” eligibility documents under Sections 23.1(a) and 24.1(a).*

In lieu of the Class “A” eligibility documents mentioned under Section 8.5.2 of this IRR, the Bidder shall only submit a valid and updated PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of this IRR for purposes of determining eligibility;

or

Technical Documents

- (b) Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; **and**
- (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the contract to be bid, except under conditions provided under the rules; **and**
- (d) Special PCAB License in case of Joint Ventures; **and** registration for the type and cost of the contract to be bid; **and**
- (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification issued by the Insurance Commission;

or

- (f) Original copy of Notarized Bid Securing Declaration; **and** Project Requirements, which shall include the following:
- a. Organizational chart for the contract to be bid;
- b. List of contractor’s key personnel (*e.g.*, Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data;
- c. List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; **and**
- (g) Original duly signed Omnibus Sworn Statement (OSS); and if applicable, Original Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder.
- (h) Registration/Bidders fee of P 500.00 (enclose official receipt only) (***Note: Must be renewed annually***)

Financial Documents

- (i) The prospective bidder's computation of Net Financial Contracting Capacity (NFCC).

Class "B" Documents

- (j) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

- (k) Original of duly signed and accomplished Financial Bid Form; **and**
(l) Bid Form PASIMS generated (This shall be given upon receipt of the Bidding Document after payment of the non-refundable fee)

Note:

1. Fill-up the Bid form PASIMS generated provided, (Handwritten or typewritten)
2. Only the original bid form shall be accepted
3. Photocopy of the Bid form shall be accepted, provided that it shall be in the original size of the bid form (8.5 x 13) paper size

Other documentary requirements under RA No. 9184

- (m) Original of duly signed Bid Prices in the Bill of Quantities; **and**
 (n) Duly accomplished Detailed Estimates Form, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid; **and**
 (o) Cash Flow by Quarter.

Section X. Sample Forms

Bid Forms	56
Form of Contract Agreement	57
Omnibus Sworn Statement	59
Statement of On Going Government and Private construction contracts including contracts awarded but not yet started	61
Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid .	62
Net Financial Contracting Capacity (NFCC).....	63
Bid Securing Declaration	64
Statement of Availability of Key Personnel and Equipment	65
List of Equipment	66

Bid Form

Date: _____

To: **The Provincial Government of Davao del Norte**
Address: **Government Center, Mankilam, Tagum City**

We, the undersigned, declare that:

- (a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the Contract *[insert description of contract]*
- (b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered in item (d) below is: *[insert information]*;

The discounts offered and the methodology for their application are: *[insert information]*;
- (c) Our Bid shall be valid for a period of *[insert number]* days from the date fixed for the Bid submission deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that period;
- (d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of *[insert percentage amount]* percent of the Contract Price for the due performance of the Contract;
- (e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from the following eligible countries: *[insert information]*;
- (f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- (g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the Contract, has not been declared ineligible by the Funding Source;
- (h) We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and
- (i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you may receive.
- (j) **We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the *[Name of Project]* of the *[Name of the Procuring Entity]*.**
- (k) **We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.**

Name: _____

In the capacity of: _____

Signed: _____

Duly authorized to sign the Bid for and on behalf of: _____

Date: _____

Form of Contract Agreement

THIS AGREEMENT, made this *[insert date]* day of *[insert month]*, *[insert year]* between **Provincial Government of Davao del Norte, Government Center, Mankilam, Tagum City** (hereinafter called the “Entity”) and *[name and address of Contractor]* (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute *[insert description of contract]* (hereinafter called “the Works”) and the Entity has accepted the Bid for *[insert the amount in specified currency in numbers and words]* by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans;
 - (c) Specifications;
 - (d) Invitation to Apply for Eligibility and to Bid;
 - (e) Instructions to Bidders;
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (h) Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes, as annexes and all other documents submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity’s bid evaluation;
 - (i) Eligibility requirements, documents and/or statements;
 - (j) Performance Security;
 - (k) Notice of Award of Contract and the Bidder’s conformed thereto;
 - (l) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by _____ the _____ (for the Entity)

Signed, sealed, delivered by _____ the _____ (for the Contractor).

Binding Signature of PROCURING ENTITY

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]

Omnibus Sworn Statement (Revised)

[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF _____) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], with email address at [email address] and official contact number at [contact number], after having been duly sworn in accordance with law, do hereby depose and state that:

1. *[Select one, delete the other:]*

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder] and official email address at [electronic mail of bidder] ;

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated representative of [Name of Bidder] with office address at [address of Bidder] and official email address at [electronic mail of bidder];

2. *[Select one, delete the other:]*

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document showing proof of authorization (e.g., duly notarized Secretary's Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, by itself or by relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;

6. *[Select one, delete the rest:]*

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of *[Name of Bidder]* is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of *[Name of Bidder]* is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. *[Name of Bidder]* complies with existing labor laws and standards; and

8. *[Name of Bidder]* is aware of and has undertaken the responsibilities as a Bidder in compliance with the Philippine Bidding Documents, which includes:

- a. Carefully examining all of the Bidding Documents;
- b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
- c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
- d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the *[Name of the Project]*.

9. *[Name of Bidder]* did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this ___ day of ___, 20__ at _____, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]

[Insert signatory's legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Statement of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started

Business Address : _____

Name of Contract/Location Project Cost	Owner Name a. Address b. Telephone Nos.	Nature of Work	Contractor's Role		Date Awarded Date Started Date of Completion	% of Accomplishment		Value of Outstanding Works
			Description			Planned	Actual	
							Total Cost	

Note: This statement shall be supported with:
 1. Notice of Award and/or Contract
 2. Notice to Proceed issued by the owner
 3. Certificate of Accomplishments signed by the owner or Project Engineer

Submitted by : _____
 (Printed Name & Signature)

Designation : _____

Date : _____

Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid

Business Name : _____

Name of Contract/ Project Cost	a. Owner's Name b. Address c. Telephone Nos.	Definition or description of the similar project or major categories of work	Bidder's Role		a. Amount at Award b. Amount at Completion c. Duration	a. Date Awarded b. Contract Effectivity c. Date Completed
			Description	%		
					Total Cost	

Note: This statement shall be supported with:

- 1. Contract
- 2. Certificate of Completion
- 3. Certificate of Acceptance

Submitted by : _____
 (Printed Name & Signature)
 Designation : _____
 Date : _____

NET FINANCIAL CONTRACTING CAPACITY (NFCC)

The computation for the Net Financial Contracting Capacity (NFCC) should be included in the eligibility documents following the formula and format calculated as follows:

$NFCC = [(Current\ assets\ minus\ current\ liabilities)\ (15)]$ minus the value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be bid.

Note: K factor is fixed at 15

The values of the bidder's current assets and current liabilities shall be based on the latest Audited Financial Statements submitted to the BIR.

*Current assets and current liabilities should be picked up from the corresponding entry in the audited financial statement for the year 2020.

*The NFCC should at least be equal to the Approved Budget for the Contract (ABC) to be bid.

Example:

Current Assets -	P 5.2M
Current Liabilities -	P 4.1M

Value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be bid–

P 1.1M

$$NFCC = (5.2M - 4.1M) * 15 - 1.1M$$

$$NFCC = 15.4M$$

Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)

CITY OF _____) S.S.

BID SECURING DECLARATION

Project Identification No.: *[Insert number]*

To: *[Insert name and address of the Procuring Entity]*

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:

- a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
- b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; and
- c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of *[month]* *[year]* at *[place of execution]*.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]

[Insert signatory's legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

Standard Form Number: SF-INFR - 18
Revised on: July 29, 2004

Statement of Availability of Key Personnel and Equipment

(Date of Issuance)

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
(Name of Procuring Entity)
(Address of Procuring Entity)

Attention : The Chairman
Bids and Awards Committee

Dear Sir / Madame:

In compliance with the requirements of the *(Name of the Procuring Entity)* BAC for the bidding of the *(Name of the Contract)*, we certify that *(Name of the Bidder)* has in its employ key personnel, such as project managers, project engineers, materials engineers and foremen, who may be engaged for the construction of the said contract.

Further, we likewise certify the availability of equipment that *(Name of the Bidder)* owns, has under lease, and/or has under purchase agreements, that may be used for the construction contracts for actual inspection during post-qualification.

Very truly yours,

(Name of Representative)
(Position)
(Name of Bidder)

Name of the Procuring Entity
 Contract Reference Number
 Name of the Contract
 Location of the Contract

Standard Form Number: SF-INFR - 49
 Revised on: August 11, 2004

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract

Business Name : _____

Business Address : _____

Description	Model/Year	Capacity/Performance/ Size	Plate No.	Motor No./ Body No.	Location	Condition	Proof of Ownership / Lease, Purchase Agreement
A. Owned							
i.							
ii.							
iii.							
iv.							
v.							
B. Leased							
i.							
ii.							
iv.							
v.							
C. Under Purchase Agreements							
i.							

ii.							
iii.							
iv.							
v.							


List of minimum equipment required for the project:

Submitted by : _____
(Printed Name & Signature)

Designation : _____

Date : _____

Section X. SEALING AND MARKING OF BIDS



I. Single Stage Bidding Process

Envelope 1. Original Bid

- a. Original Eligibility Documents and Technical Proposal
- b. Original Financial Proposal

Envelope 2. Copy #1

- a. Copy #1 Eligibility Documents and Technical Proposal
- b. Copy #1 Financial Proposal

Envelope 3. Copy #2

- a. Copy #2 Eligibility Documents and Technical Proposal
- b. Copy #2 Financial Proposal

II. Each Envelope shall:

1. Contain the name of the contract to be bid in capital letters
2. Bear the name and address of the prospective bidder in capital letters
3. Bear addressed to the PROCURING ENTITY's BAC
4. Bear the specific identification of this project indicated in the ITB
5. Bear a warning "DO NOT OPEN BEFORE" the date and time for the Opening of Bids indicated in the ITB.

Each envelope must be sealed.

The Chairman

Bids & Awards Committee

2F/PGSO Building, Government Center, Mankilam, Tagum City
Davao del Norte

ORIGINAL ENVELOPE

Bid No. / PROCUREMENT OF _____

Contractor: **(NAME OF CONTRACTOR)**
(ADDRESS)

"DO NOT OPEN BEFORE _____ AT 9:00 AM"

Sample Tabbing

(ORIGINAL/COPY 1/COPY 2)

**Eligibility Documents and
Technical Proposal**

Bid No:

Item Description/Project:

Establishment:

Address:

Contact Details:

PhilG

Ongoi

SLCC

NFCC

Bid

Omnib

**Techni
cal**

Registr

JVA

(ORIGINAL/COPY 1/COPY 2)

Financial Proposal

Bid No:

Item Description/Project:

Establishment:

Address:

Contact Details:

**Bid
Form**

**Bid Form
PASIMS**

**Price
Schedule**

