
1 

 

 x  8           
 

PHILIPPINE BIDDING DOCUMENTS 
 

PROCUREMENT OF INFRASTRUCTURE PROJECTS: 
                                                                                       
  

LOT BID NO. PR NO. DESCRIPTION ABC RATE WORK 
DURATION 

1 B20210127 21020807 
1 Lot Contract Package, Materials, Labor and 
Equipment for the Construction of Retaining Wall, 
Sto. Niňo, Talaingod, Davao del Norte  

P 481,073.87 P 500.00 
 34 

CALENDAR 
DAYS  

2 B20210128 21010005 

1 Lot Contract Package: Materials, Labor and 
Equipment:  
 
A. Rehab./Improvement Of Evacuation Center 

(Bleacher) at Brgy. Waterfall, Panabo City, Davao 
del Norte - P456,851.87 

 
B. Completion Of Multi-Purpose Hall (New  
     Barangay Hall) at Brgy. Mangalcal, Carmen,          
     Davao del Norte - P597,187.97 

P   1,054,039.84 P 5,000.00 
 80 

CALENDAR 
DAYS  

3 B20210129 21010228 

1 Lot Contract Package for Equipment, Labor and 
Materials:  
 
A. Improvement/Completion of Child Development 
Center at Brgy. Cabay-angan, B. E. Dujali, Davao 
del Norte – P269,368.95 
 
B. Improvement/Completion of Child Development 
Center at Brgy. Esperanza, Sto. Tomas, Davao del 
Norte – P269,368.95 
 
C. Improvement/Completion of Child Development 
Center at Prk. 2, Brgy. Tibal-og, Sto. Tomas, Davao 
del Norte – P276,947.28 
 
D. Construction of Evacuation Center (Covered 
Court) at Tagluno, Tagbitan-ag, Penaplata, 
IGACOS, Davao del Norte – P2,304,015.63 

P   3,119,700.81 P 5,000.00 
 150 

CALENDAR 
DAYS  

4 B20210141 20085007 
1 lot Contract Package: Equipment, Labor and 
Materials for the Rehabilitation of Sto. Niño-Palma 
Gil-Sitio Opao Provincial Road at Talaingod, Davao 
del Norte 

P   1,704,887.05 P 5,000.00 
 60 

CALENDAR 
DAYS  

5 B20210153 21021216 
1 lot Contract Package: Equipment, Labor and 
Materials for the Cacao Production and Beans 
Marketing (Drainage System) at Brgy. Capungagan, 
Kapalong, Davao del Norte 

P   1,719,865.45 P 5,000.00 
 90 

CALENDAR 
DAYS  

 
 

PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE 
 
 
 
March 11, 2021 
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Republic of the Philippines 
PROVINCE OF DAVAO DEL NORTE 

Government Center, Mankilam, Tagum City 
 

SECTION I: INVITATION TO BID 
 

PROCUREMENT OF INFRASTRUCTURE PROJECTS 
 

1.   The Provincial Government of Davao Del Norte, through SB #4 CY 2020, 20% DF CY 2020, 20% Development Fund CY 2021 and         
       5% Calamity Fund CY 2021 intends to apply the sum of Eight Million Seventy Nine Thousand Five Hundred Sixty Seven Pesos and  
       02/100 (Php 8,079,567.02) and being the Approved Budget for the Contract (ABC) to payment under the contract with Project ID/PR  
       Nos. 21020807, 21010005, 21010228, 20085007 and 20210153. Bids received in excess of the ABC shall be automatically rejected  
       at bid opening.  

 
The Provincial Government of Davao del Norte now invites bids for the procurement of Infrastructure Project stated below: 
 

LOT BID NO. PR NO. DESCRIPTION ABC RATE WORK 
DURATION 

1 B20210127 21020807 
1 Lot Contract Package, Materials, Labor and 
Equipment for the Construction of Retaining Wall, 
Sto. Niňo, Talaingod, Davao del Norte  

P     481,073.87 P 500.00 
 34 

CALENDAR 
DAYS  

2 B20210128 21010005 

1 Lot Contract Package: Materials, Labor and 
Equipment:  
A. Rehab./Improvement Of Evacuation Center 

(Bleacher) at Brgy. Waterfall, Panabo City, Davao 
del Norte - P456,851.87 

 
B. Completion Of Multi-Purpose Hall (New  
     Barangay Hall) at Brgy. Mangalcal, Carmen,          
     Davao del Norte - P597,187.97 

P   1,054,039.84 P 5,000.00 
 80 

CALENDAR 
DAYS  

3 B20210129 21010228 

1 Lot Contract Package for Equipment, Labor and 
Materials:  
A. Improvement/Completion of Child Development 
Center at Brgy. Cabay-angan, B. E. Dujali, Davao del 
Norte – P269,368.95 
 
B. Improvement/Completion of Child Development 
Center at Brgy. Esperanza, Sto. Tomas, Davao del 
Norte – P269,368.95 
 
C. Improvement/Completion of Child Development 
Center at Prk. 2, Brgy. Tibal-og, Sto. Tomas, Davao 
del Norte – P276,947.28 
 
D. Construction of Evacuation Center (Covered 
Court) at Tagluno, Tagbitan-ag, Penaplata, IGACOS, 
Davao del Norte – P2,304,015.63 

P   3,119,700.81 P 5,000.00 
 150 

CALENDAR 
DAYS  

4 B20210141 20085007 
1 lot Contract Package: Equipment, Labor and 
Materials for the Rehabilitation of Sto. Niño-Palma 
Gil-Sitio Opao Provincial Road at Talaingod, DDN 

P   1,704,887.05 P 5,000.00 
 60 

CALENDAR 
DAYS  

5 B20210153 21021216 
1 lot Contract Package: Equipment, Labor and 
Materials for the Cacao Production and Beans 
Marketing (Drainage System) at Brgy. Capungagan, 
Kapalong, Davao del Norte 

P   1,719,865.45 P 5,000.00 
 90 

CALENDAR 
DAYS  

 
2.   The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders. 
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3.   The prospective bidder must have completed a Single Largest Completed Contract (SLCC) that is similar to the contract to 
be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent 
(50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B categories without similar 
experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range 
of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. The description of an 
eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders. 

 
4.    Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as specified 

in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 
“Government Procurement Reform Act”.  

 
  Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least seventy five percent 

(75%) interest or outstanding capital stock belonging to citizens of the Philippines. 
 
5.  Interested bidders may obtain further information from Provincial Government of Davao del Norte and inspect the Bidding 

Documents at the address given below from 8am to 5pm. 
 
6.  A complete set of Bidding Documents may be acquired by interested Bidders on March 12, 2021 to April 05, 2021 from the 

address below and upon payment of a nonrefundable fee for the Bidding Documents pursuant to Provincial Tax Ordinance No. 
2017-001.  

   
It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System 
(PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the fee for the Bidding Documents not later 
that the submission of their bids. 

 
7.  The Provincial Government of Davao Del Norte will hold a Pre-Bid Conference on March 23, 2021 at 9:00 a.m. at the Provincial 

General Services Office Conference Room, 2F PGSO Bldg., Government Center, Mankilam, Tagum City, Davao del Norte 
which shall be open to all interested parties. 

8.  Bids must be delivered to the address below on or before April 06, 2021 at 10:00 in the morning at Procurement Planning 
and Purchasing Section, 2nd Floor PGSO Building, Government Center, Mankilam, Tagum City.  All bids must be 
accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18 or Bid Securing 
Declaration pursuant to GPPB Resolution No. 03-2012. 

Bids will be opened in the presence of the bidders’ representatives who choose to attend at the address below. Late bids shall 
not be accepted. 

 
9.  The Provincial Government of Davao del Norte reserves the right to reject any and all bids, declare a failure of bidding, or 

not award the contract at any time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without 
thereby incurring any liability to the affected bidder or bidders.  

 
10.  For further information, please refer to: 

GLENN A. OLANDRIA, C.E. 
(Provincial Engineer)/BAC Chairperson 
Provincial Engineer’s Office 
Government Center, Mankilam, Tagum City 
Website address: www.davaodelnorte.gov.ph   

                                            GLENN A. OLANDRIA, C.E. 
                             (Provincial Engineer) 

                                                 BAC CHAIRPERSON 
BAC SECRETARIAT OFFICE 
2F PGSO Bldg., Government Center, Mankilam, Tagum City 
Tel. No. (084) 216-6904 FAX No. (084) 655-9411  
Office Cellphone No. 09989630488 
Email address:bacddn@gmail.com.,  
Website address:www.davaodelnorte.gov.ph 
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SECTION II: INSTRUCTION TO BIDDERS 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notes on the Instructions to Bidders 
 
This section of the Bidding Documents provides the information necessary for Bidders to prepare responsive bids, 
in accordance with the requirements of the Procuring Entity.  It also provides information on bid submission, 
opening, evaluation, and award of contract. 
 
Section II contains provisions that are to be used unchanged.  Section III consists of provisions that supplement, 
amend, or specify in detail, information or requirements included in Section II which are specific to each 
procurement. 
 
Matters governing performance of the Bidder, payments, or those affecting the risks, rights, and obligations of the 
parties under the contract are not normally included in this section, but rather under Section IV. General Conditions 
of Contract, and/or Section V. Special Conditions of Contract.  If duplication of a subject is inevitable in the other 
sections of the document prepared by the Procuring Entity, care must be exercised to avoid contradictions 
between clauses dealing with the same matter. 
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A.  General 

1. Scope of Bid 

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of Works, as described in Section VI. 
 

1.2. The name, identification, and number of lots specific to this bidding are provided in the BDS. The contracting 
strategy and basis of evaluation of lots is described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended completion date specified in 
SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and in the amount 
indicated in the BDS.  It intends to apply part of the funds received for the Project, as defined in the BDS, to cover eligible 
payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and contractors, shall observe 
the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, 
the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) “corrupt practice” means behavior on the part of officials in the public or private sectors by which 
they improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing 
the position in which they are placed, and includes the offering, giving, receiving, or soliciting of 
anything of value to influence the action of any such official in the procurement process or in 
contract execution; entering, on behalf of the Procuring Entity, into any contract or transaction 
manifestly and grossly disadvantageous to the same, whether or not the public officer profited 
or will profit thereby, and similar acts as provided in Republic Act 3019;  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the Procuring Entity, and includes 
collusive practices among Bidders (prior to or after Bid submission) designed to establish bid 
prices at artificial, non-competitive levels and to deprive the Procuring Entity of the benefits of 
free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or 
without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-
competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or 
their property to influence their participation in a procurement process, or affect the execution of  
a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of evidence material to an 
administrative proceedings or investigation or making false statements to investigators 
in order to materially impede an administrative proceedings or investigation of the 
Procuring Entity or any foreign government/foreign or international financing institution 
into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party to prevent it from disclosing its 
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knowledge of matters relevant to the administrative proceedings or investigation or from 
pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the inspection and audit rights of the 
Procuring Entity or any foreign government/foreign or international financing institution 
herein. 

(b) will reject a proposal for award if it determines that the Bidder recommended for award has engaged in 
corrupt or fraudulent practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded Contract funded 
by the Funding Source if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing or, or in executing, a Contract funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties 
available under the applicable laws on individuals and organizations deemed to be involved in any of the 
practices mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and 
accounts of a contractor in the bidding for and performance of a contract themselves or through independent 
auditors as reflected in the GCC Clause 34.  

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without 
prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered 
to have conflicting interests with another Bidder in any of the events described in paragraphs (a) through (c) and a 
general conflict of interest in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in a position to have access 
to information about or influence on the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, this does not limit the participation 
of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or technical specifications of 
the goods and related services that are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in 
consulting services for the preparation related to procurement for or implementation of the project, if the 
personnel would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be accompanied by a sworn 
affidavit of the Bidder that it is not related to the Head of the Procuring Entity (HoPE), members of the Bids and 
Awards Committee (BAC), members of the Technical Working Group (TWG), members of the BAC Secretariat, 
the head of the Project Management Office (PMO) or the end-user unit, and the project consultants, by 
consanguinity or affinity up to the third civil degree. On the part of the Bidder, this Clause shall apply to the following 
persons: 
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(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this Clause shall 
correspondingly apply to each of the members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will result in the automatic 
disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at least seventy five percent 
(75%) of the interest belongs to citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which at least seventy five percent 
(75%) of the outstanding capital stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities that intend 
to be jointly and severally responsible or liable for a particular contract: Provided, however, that, in 
accordance with Letter of Instructions No. 630, Filipino ownership or interest of the joint venture concerned 
shall be at least seventy five percent (75%): Provided, further, that joint ventures in which Filipino 
ownership or interest is less than seventy five percent (75%) may be eligible where the structures to be 
built require the application of techniques and/or technologies which are not adequately possessed by a 
person/entity meeting the seventy five percent (75%) Filipino ownership requirement: Provided, finally, 
that in the latter case, Filipino ownership or interest shall not be less than twenty five percent (25%). For 
this purpose, Filipino ownership or interest shall be based on the contributions of each of the members of 
the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or 
Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to participate only if they can establish 
that they (a) are legally and financially autonomous, (b) operate under commercial law, and (c) are not attached 
agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) 
that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the 
Bidder to current prices using the Philippine Statistics Authority (PSA) consumer price index.  However, 
contractors under Small A and Small B categories without similar experience on the contract to be bid may be 
allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of 
their registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international 
financing institution may agree on another track record requirement, as specified in the BDS. 
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For this purpose, contracts similar to the Project shall be those described in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), which must be at least 
equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions 
of the projects under on-going contracts, including awarded contracts yet to be started coinciding with the 
contract for this Project. 

 The values of the domestic bidder’s current assets and current liabilities shall be based on the latest Audited 
Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current assets and current liabilities shall 
be based on their audited financial statements prepared in accordance with international financial reporting 
standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in prescribed 
in Section IX. Bidding Forms as required in ITB Clause 12.1 (b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s as provided under 
ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of its agencies, offices, 
corporations, or LGUs, including foreign government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided  therein are true and 
correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract, accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in relation to other 
provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of procurement of services. Moreover, 
bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing 
conditions of work as established by national laws, rules and regulations; or collective bargaining 
agreement; or arbitration award, if and when applicable. 
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In case there is a finding by the Procuring Entity or the DOLE of underpayment or non-payment 
of workers’ wage and wage-related benefits, bidder agrees that the performance security or 
portion of the contract amount shall be withheld in favor of the complaining workers pursuant to 
appropriate provisions of Republic Act No. 9184 without prejudice to the institution of appropriate 
actions under the Labor Code, as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder undertakes to suspend contract 
implementation pending clearance to proceed from the DOLE Regional Office and to comply 
with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, 
hours of work and other benefits under prevailing national laws, rules and regulations; or 
collective bargaining agreement; or arbitration award, if and when applicable, through posting in 
two (2) conspicuous places in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of 
consideration, pecuniary or otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general 
characteristics of the contract works and the conditions for this Project and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by such means as 
it considers necessary or desirable as to all matters pertaining to this Project, including: (a) the location and the 
nature of the contract, project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric power and access roads; and 
(d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or 
work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or conclusions by 
the prospective or eligible bidder out of the data furnished by the procuring entity.  However, the Procuring 
Entity shall ensure that all information in the Bidding Documents, including supplemental/bid bulletins issued 
are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all existing laws, decrees, 
ordinances, acts and regulations of the Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of his bid, and the Procuring 
Entity will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding 
process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from those that have paid the applicable fee 
for the Bidding Documents at the office indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision 
of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts  
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8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may 
be approved by the Procuring Entity and stated in the BDS. However, subcontracting of any portion shall not 
relieve the Bidder from any liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and comply with the eligibility 
criteria specified in the BDS. In the event that any subcontractor is found by the Procuring Entity to be ineligible, 
the subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any stage 
of the bidding process or during contract implementation. If the Bidder opts to disclose the name of the 
subcontractor during bid submission, the Bidder shall include the required documents as part of the technical 
component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated therein, 
to clarify and address the Bidders’ questions on the technical and financial components of this Project.  

  (b) The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for the submission 
of and receipt of bids, but not earlier than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 
Documents in the PhilGEPS website. If the Procuring Entity determines that, by reason of the method, nature, or 
complexity of the contract to be bid, or when international participation will be more advantageous to the GoP, a 
longer period for the preparation of bids is necessary, the pre-bid conference shall be held at least thirty (30) 
calendar days before the deadline for the submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they fully understand the Procuring 
Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is 
expected to know the changes and/or amendments to the Bidding Documents as recorded in the minutes of 
the pre-bid conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be 
recorded and prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall be 
made available to prospective bidders not later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued in writing through a 
Supplemental/Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt 
of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding 
Documents. Such a request must be in writing and submitted to the Procuring Entity at the address indicated 
in the BDS at least ten (10) calendar days before the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made available to all 
those who have properly secured the Bidding Documents, at least seven (7) calendar days before the deadline 
for the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying 
or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline 
for the submission and receipt of Bids. Any modification to the Bidding Documents shall be identified as an 
amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and the website of the 
Procuring Entity concerned, if available, and at any conspicuous place in the premises of the Procuring Entity 
concerned. It shall be the responsibility of all Bidders who have properly secured the Bidding Documents to 
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inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. However, Bidders who have 
submitted bids before the issuance of the Supplemental/Bid Bulletin must be informed and allowed to modify 
or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. 
If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language 
other than English, it must be accompanied by a translation of the documents in English. The documents shall be translated 
by the relevant foreign government agency, the foreign government agency authorized to translate documents, or a 
registered translator in the foreign bidder’s country; and shall be authenticated by the appropriate Philippine foreign service 
establishment/post or the equivalent office having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 
translation shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility and technical 
documents: 

(a) Eligibility Documents – 

Class “A” Documents 

a. PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the 
IRR, except for foreign bidders participating in the procurement by a Philippine Foreign Service 
Office or Post, which shall submit their eligibility documents under Section 23.1 of the IRR, 
provided, that the winning bidder shall register with the PhilGEPS in accordance with Section 
37.1.4 of the IRR; 

b. Statement of all its ongoing government and private contracts, including contracts awarded but 
not yet started, if any, whether similar or not similar in nature and complexity to the contract to 
be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance with ITB Clause 
5.4. 

The two statements required shall indicate for each contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and 
percentage of participation; 

(ii.7)  total contract value at award; 
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(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to 
Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner other than the 
Contractor or the Constructors Performance Evaluation System (CPES) Final Rating, which 
must be at least satisfactory. In case of contracts with the private sector, an equivalent document 
shall be submitted; 

   (iii)  Unless otherwise provided in the BDS, a valid special PCAB License in case of joint ventures, 
    and registration for the type and cost of the contract for this Project; and  

(iv)  NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

   (v)  If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566. 

(b) Technical Documents –   

(i)  Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the bid security in 
 the form of:  

(i.1)  a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it 
 shall be accompanied by a confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from the Insurance Commission 
that the surety or insurance company is authorized to issue such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers, Materials 
Engineers, and Foremen), to be assigned to the contract to be bid, with their complete 
qualification and experience data. These personnel must meet the required minimum 
years of experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under 
purchase agreements, supported by proof of ownership, certification of availability of 
equipment from the equipment lessor/vendor for the duration of the project, as the case 
may be, which must meet the minimum requirements for the contract set in the BDS; 
and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and using the form 
prescribed in Section IX. Bidding Forms.  

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the following: 
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(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance with ITB Clauses 
15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a ceiling may be applied to bid 
prices provided the following conditions are met:  

(i)      Bidding Documents are obtainable free of charge on a freely accessible website.  If payment of 
Bidding Documents is required by the procuring entity, payment could be made upon the 
submission of bids. 

(ii)      The procuring entity has procedures in place to ensure that the ABC is based on recent estimates 
made by the engineer or the responsible unit of the procuring entity and that the estimates are 
based on adequate detailed engineering (in the case of infrastructure projects) and reflect the 
quality, supervision and risk and inflationary factors, as well as prevailing market prices, associated 
with the types of works or goods to be procured. 

(iii)     The procuring entity has trained cost estimators on estimating prices and analyzing bid variances. 
In the case of infrastructure projects, the procuring entity must also have trained quantity surveyors. 

   (iv)    The procuring entity has established a system to monitor and report bid prices relative to ABC and            
engineer’s/procuring entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation system for contract implementation 
to provide a feedback on actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or 
as a substitute to its original bid which may be included as part of its original bid or submitted separately 
therewith for purposes of bidding. A bid with options is considered an alternative bid regardless of whether said 
bid proposal is contained in a single envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic 
technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in 
the BDS, alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or 
participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in 
more than one bid) will cause all the proposals with the Bidder’s participation to be disqualified. This shall be 
without prejudice to any applicable criminal, civil and administrative penalties that may be imposed upon the 
persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the priced Bill of Quantities 
submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids not 
addressing or providing all of the required items in the Bidding Documents including, where applicable, Bill of 
Quantities, shall be considered non-responsive and, thus, automatically disqualified. In this regard, where a 
required item is provided, but no price is indicated, the same shall be considered as non-responsive, but 
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specifying a zero (0) or a  dash (-) for the said item would mean that it is being offered for free to the Government, 
except those required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, prior to 
the deadline for submission of bids, shall be included in the rates, prices, and total bid price submitted by the 
Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, and 
therefore not subject to price escalation during contract implementation, except under extraordinary 
circumstances as specified in GCC Clause 48. Upon the recommendation of the Procuring Entity, price 
escalation may be allowed in extraordinary circumstances as may be determined by the National Economic 
and Development Authority in accordance with the Civil Code of the Philippines, and upon approval by the 
GPPB. Furthermore, in cases where the cost of the awarded contract is affected by any applicable new laws, 
ordinances, regulations, or other acts of the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. However, for purposes 
of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on 
the exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid evaluation and 
comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to 
Philippine Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas (BSP) reference rate 
bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) 
calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may request 
Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. 
The bid security described in ITB Clause 18 should also be extended corresponding to the extension of the bid 
validity period at the least. A Bidder may refuse the request without forfeiting its bid security, but his bid shall 
no longer be considered for further evaluation and award. A Bidder granting the request shall not be required 
or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount stated in the BDS, 
which shall be not less than the percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of the 
ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or Commercial 
Bank. 
 
For biddings conducted by LGUs, the 
cashier’s/manager’s check may be 
issued by other banks certified by the 

Two percent (2%) 
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BSP as authorized to issue such financial 
instrument. 

 
(b) Bank draft/guarantee or irrevocable letter 

of credit issued by a Universal or 
Commercial Bank: Provided, however, 
that it shall be confirmed or authenticated 
by a Universal or Commercial Bank, if 
issued by a foreign bank. 
 
For biddings conducted by LGUs, the 
Bank Draft/ Guarantee, or irrevocable 
letter of credit may be issued by other 
banks certified by the BSP as authorized 
to issue such financial instrument. 

 
(c) Surety bond callable upon demand 

issued by a surety or insurance company 
duly certified by the Insurance 
Commission as authorized to issue such 
security; and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, among others, that the Bidder shall 
enter into contract with the procuring entity and furnish the performance security required under ITB Clause 32.2, 
within ten (10) calendar days from receipt of the Notice of Award, and commits to pay the corresponding amount 
as fine, and be suspended for a period of time from being qualified to participate in any government procurement 
activity in the event it violates any of the conditions stated therein as provided in the guidelines issued by the 
GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable 
bid security shall be rejected by the Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and before contract signing, except to 
those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a 
request for reconsideration and/or protest, or lapse of the reglementary period without having filed a request 
for reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities shall be returned only after the 
Bidder with the Lowest Calculated Responsive Bid (LCRB) has signed the contract and furnished the 
Performance Security, but in no case later than the expiration of the Bid Security validity period indicated in ITB 
Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the performance 
security, pursuant to ITB Clause 32, the successful Bidder’s Bid Security will be discharged, but in no case 
later than the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b); 

(iii) has a finding against the veracity of the required documents submitted in accordance with ITB 
Clause 28.2; 
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(iv) submission of eligibility requirements containing false information or falsified documents; 

(v) submission of bids that contain false information or falsified documents, or the concealment of 
such information in the bids in order to influence the outcome of eligibility screening or any other 
stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government 
without justifiable cause, after the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) 
calendar days from receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint venture after the bid is declared 
successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as habitually 
withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) 
times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in 
Section IX. Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) separate sealed bid 
envelopes, and which shall be submitted simultaneously. The first shall contain the technical component of the bid, 
including the eligibility requirements under ITB Clause 12.1, and the second shall contain the financial component 
of the bid. This shall also be observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute 
form shall be accepted. All blank spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second envelopes as described in ITB Clauses 12 
and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by 
the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized 
representative/s of the Bidder.  

 

20. Sealing and Marking of Bids 
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20.1. Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one sealed 
envelope marked “ORIGINAL – TECHNICAL COMPONENT,” and the original of their financial component in 
another sealed envelope marked “ORIGINAL – FINANCIAL COMPONENT,” sealing them all in an outer 
envelope marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as 
“COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the 
outer envelope as “COPY NO. ___,” respectively.  These envelopes containing the original and the copies shall 
then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed or written in ink and 
shall be signed by the Bidder or its duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance 
with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding documents, shall not be 
rejected, but the Bidder or its duly authorized representative shall acknowledge such condition of the bid as 
submitted. The BAC or the Procuring Entity shall assume no responsibility for the misplacement of the contents 
of the improperly sealed or marked bid, or for its premature opening.  

 

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

 Bids must be received by the Procuring Entity’s BAC at the address and on or before the date and time indicated in the 
BDS. 

22. Late Bids 

 Any bid submitted after the deadline for submission and receipt of bids prescribed by the Procuring Entity, pursuant to ITB 
Clause 21, shall be declared “Late” and shall not be accepted by the Procuring Entity. The BAC shall record in the minutes 
of Bid Submission and Opening, the Bidder’s name, its representative and the time the late bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the modification is received by the 
Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be 
allowed to retrieve its original bid, but shall be allowed to submit another bid equally sealed and properly 
identified in accordance with Clause 20, linked to its original bid marked as “TECHNICAL MODIFICATION” or 
“FINANCIAL MODIFICATION” and stamped “received” by the BAC. Bid modifications received after the 
applicable deadline shall not be considered and shall be returned to the Bidder unopened.   
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23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for valid and 
justifiable reason; provided that the Letter of Withdrawal is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Letter of Withdrawal must be executed by the authorized 
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of which should be attached to 
the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders. 
A Bidder, who has acquired the bidding documents may also express its intention not to participate in the 
bidding through a letter which should reach and be stamped by the BAC before the deadline for submission 
and receipt of bids. A Bidder that withdraws its bid shall not be permitted to submit another bid, directly or 
indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between 
the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the 
Financial Bid Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the Bidder’s bid security, 
pursuant to ITB Clause 18.5, and the imposition of administrative, civil, and criminal sanctions as prescribed by RA 
9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission and receipt of bids in 
public, as specified in the BDS. In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
BAC shall take custody of the Bids submitted and reschedule the opening of Bids on the next working day or 
at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS 
website and the website of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and determine each Bidder’s 
compliance with the documents prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a 
Bidder submits the required document, it shall be rated “passed” for that particular requirement. In this regard, 
bids that fail to include any requirement or are incomplete or patently insufficient shall be considered as “failed”. 
Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the 
first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible Bidder whose 
first bid envelope was rated “passed.” The second envelope of each complying Bidder shall be opened within 
the same day. In case one or more of the requirements in the second envelope of a particular bid is missing, 
incomplete or patently insufficient, and/or if the submitted total bid price exceeds the ABC unless otherwise 
provided in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids that are determined to 
contain all the bid requirements for both components shall be rated “passed” and shall immediately be 
considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope containing the 
corresponding withdrawn bid shall be returned to the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every page of the original copies of all 
bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class “A” Documents may 
be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign bidder 
concerned, which shall likewise be uploaded and maintained in the PhilGEPS in accordance with Section 8.5.2 
of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and 
Industry (DTI) for sole proprietorship, or CDA for cooperatives; 
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b) Mayor’s/Business permit issued by the local government where the principal place of business of the Bidder 
is located; and 

c) Audited Financial Statements showing, among others, the prospective Bidder’s total and current assets and 
liabilities stamped “received” by the Bureau of Internal Revenue or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than two years from the date of bid 
submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document required in ITB Clause 12.1(a)(i). 
Submission of documents required under ITB Clauses 12.1(a)b to 12.1(a)(iv) by any of the joint venture partners 
constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include,  as a 
minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid 
security, findings of preliminary examination, and whether there is a withdrawal or modification; and (b) 
attendance sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the 
integrity, security, and confidentiality of all submitted bids. The Abstract of Bids as read and the minutes of the Bid 
Opening shall be made available to the public upon written request and payment of a specified fee to recover cost 
of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in 
writing all Bidders whose bids it has received through its PhilGEPS-registered physical address or official e-mail 
address. The notice shall be issued within seven (7) calendar days from the date of the bid opening.  

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from 
making or accepting any kind of communication with any Bidder regarding the evaluation of their bids until the 
issuance of the Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, 
bid comparison or contract award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

 To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity may ask in writing any Bidder 
for a clarification of its bid.  All responses to requests for clarification shall be in writing. Any clarification submitted by a 
Bidder in respect to its bid and that is not in response to a request by the Procuring Entity shall not be considered.  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed the 
opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest 
Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices 
of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest 
price shall be identified as the Lowest Calculated Bid. 
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27.3. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using 
non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the 
required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as non-responsive, but specifying a zero 
(0) or a dash (-) for the said item would mean that it is being offered for free to the Procuring Entity, except 
those required by law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to enable proper comparison of all 
eligible bids.  It may also consider bid modifications. Any adjustment shall be calculated in monetary terms 
to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be 
ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational 
errors, discounts and other modifications, to identify the Lowest Calculated Bid.  Total calculated bid prices, as 
evaluated and corrected for computational errors, discounts and other modifications, which exceed the ABC 
shall not be considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid Form, which includes 
the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all Bidders shall be 
required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income 
tax, local taxes, and other fiscal levies and duties which shall be itemized in the bid form and reflected in the 
detailed estimates.  Such bids, including said taxes, shall be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any combination thereof, 
provided that all Bids and combinations of Bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the lowest calculated cost to the Procuring 
Entity. Bid prices quoted shall correspond to all of the requirements specified for each lot. Bid Security as required 
by ITB Clause 18 shall be submitted for each contract (lot) separately. The basis for evaluation of lots is specified 
in BDS Clause 27.3.  

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest 
Calculated Bid complies with and is responsive to all the requirements and conditions specified in ITB Clauses 
5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC 
that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns 
filed and paid through the BIR Electronic Filing and Payment System (eFPS) and other appropriate licenses 
and permits required by law and stated in the BDS.  

 Failure to submit any of the post-qualification requirements on time, or a finding against the veracity thereof, shall 
disqualify the Bidder for award.  Provided in the event that a finding against the veracity of any of the documents 
submitted is made, it shall cause the forfeiture of the bid security in accordance with Section 69 of the IRR of RA 
9184. 

28.3. The determination shall be based upon an examination of the documentary evidence of the Bidder’s 
qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the Procuring Entity 
deems necessary and appropriate, using a non-discretionary “pass/fail” criterion, which shall be completed 
within a period of twelve (12) calendar days. 
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28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, 
it shall declare the said bid as the LCRB, and recommend to the HoPE the award of contract to the said Bidder 
at its submitted price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the Procuring Entity shall 
proceed to the next Lowest Calculated Bid, with a fresh period to make a similar determination of that Bidder’s 
capabilities to perform satisfactorily. If the second Bidder, however, fails the post qualification, the procedure 
for post qualification shall be repeated for the Bidder with the next Lowest Calculated Bid, and so on until the 
LCRB is determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the BAC of the LCRB and 
the recommendation to award the contract, the HoPE or his duly authorized representative shall approve or 
disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds as provided for under 
Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and the Bidder in writing of such decision and the 
grounds for it. When applicable, the BAC shall conduct a post-qualification of the Bidder with the next Lowest 
Calculated Bid. A request for reconsideration may be filed by the Bidder with the HoPE in accordance with Section 
37.1.3 of the IRR of RA 9184.     

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity concerned reserves the right 
to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that 
a misrepresentation has been made by the said Bidder, or that there has been a change in the Bidder’s 
capability to undertake the project from the time it submitted its eligibility requirements.  Should such review 
uncover any misrepresentation made in the eligibility and bidding requirements, statements or documents, or 
any changes in the situation of the Bidder which will affect its capability to undertake the project so that it fails 
the preset eligibility or bid evaluation criteria, the Procuring Entity shall consider the said Bidder as ineligible 
and shall disqualify it from submitting a bid or from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare a 
Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring 
any liability, and make no assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public officers or employees of the 
Procuring Entity, or between the BAC and any of the Bidders, or if the collusion is between or among the 
Bidders themselves, or between a Bidder and a third party, including any act which restricts, suppresses 
or nullifies or tends to restrict, suppress or nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the contract will not redound to the benefit 
of the GOP as follows:  

(i) If the physical and economic conditions have significantly changed so as to render the project 
no longer economically, financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the HoPE; and  

(iii) If the source of funds for the project has been withheld or reduced through no fault of the 
Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 
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(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award of contract, and no award 
is made in accordance with Section 40 of the IRR of RA 9184. 

 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the contract to the Bidder 
whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the successful Bidder in 
writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its 
representative personally or by registered mail or electronically, receipt of which must be confirmed in writing 
within two (2) days by the Bidder with the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following 
conditions: 

(a) Submission of the following documents within ten (10) calendar days from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office or Post, the PhilGEPS 
Registration Number of the winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the contract to be bid for foreign 
bidders when the Treaty or International or Executive Agreement expressly allows submission 
of the PCAB license and registration for the type and cost of the contract to be bid as a pre-
condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has been accepted, the 
Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding 
Documents, incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required 
performance security, sign and date the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) calendar day 
period provided that all the documentary requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 
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(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all other 
documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), 
including corrections to the bid, if any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a 
performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award 
from the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity 
in an amount not less than the percentage of the total contract price in accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the Total 
Contract Price) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or Commercial 
Bank. 
 
For biddings conducted by the LGUs, 
the Cashier’s/Manager’s Check may be 
issued by other banks certified by the 
BSP as authorized to issue such 
financial instrument. 
 

Ten percent (10%) 

(b) Bank draft/guarantee or irrevocable 
letter of credit issued by a Universal or 
Commercial Bank: Provided, however, 
that it shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a foreign 
bank. 
 
For biddings conducted by the LGUs, 
Bank Draft/Guarantee, or Irrevocable 
Letter of Credit may be issued by other 
banks certified by the BSP as 
authorized to issue such financial 
instrument. 
 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the Insurance 
Commission as authorized to issue 
such security. 

 
Thirty percent (30%) 
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32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient 
ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity 
shall have a fresh period to initiate and complete the post qualification of the second Lowest Calculated Bid. 
The procedure shall be repeated until LCRB is identified and selected for recommendation of contract award. 
However if no Bidder passed post-qualification, the BAC shall declare the bidding a failure and conduct a re-
bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the appropriate government approving authority, 
the Procuring Entity shall issue the Notice to Proceed (NTP) together with a copy or copies of the approved contract to the 
successful Bidder. All notices called for by the terms of the contract shall be effective only at the time of receipt thereof by 
the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be questioned in accordance with Sections 
55 of the IRR of RA 9184. 
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SECTION III.  BID DATA SHEET 
 

ITB 
Clause 

 

1.1 The Procuring Entity is the PROVINCIAL GOVERNMENT OF DAVAO DEL NORTE 
 

LOT BID NO. PR NO. DESCRIPTION ABC RATE WORK 
DURATION 

1 B20210127 21020807 

1 Lot Contract Package, Materials, 
Labor and Equipment for the 
Construction of Retaining Wall, 
Sto. Niňo, Talaingod, Davao del 
Norte  

P     481,073.87 P 500.00 
 34 

CALENDAR 
DAYS  

2 B20210128 21010005 

1 Lot Contract Package: Materials, 
Labor and Equipment:  
A. Rehab./Improvement Of 

Evacuation Center (Bleacher) at 
Brgy. Waterfall, Panabo City, 
Davao del Norte - P456,851.87 

 
B. Completion Of Multi-Purpose   
     Hall (New Barangay Hall) at   
     Brgy. Mangalcal, Carmen,          
     Davao del Norte - P597,187.97 
 

P   1,054,039.84 P 5,000.00 
 80 

CALENDAR 
DAYS  

3 B20210129 21010228 

1 Lot Contract Package for 
Equipment, Labor and Materials:  
A. Improvement/Completion of 
Child Development Center at Brgy. 
Cabay-angan, B. E. Dujali, Davao 
del Norte – P269,368.95 
 
B. Improvement/Completion of 
Child Development Center at Brgy. 
Esperanza, Sto. Tomas, Davao del 
Norte – P269,368.95 
 
C. Improvement/Completion of 
Child Development Center at Prk. 
2, Brgy. Tibal-og, Sto. Tomas, 
Davao del Norte – P276,947.28 
 
D. Construction of Evacuation 
Center (Covered Court) at Tagluno, 
Tagbitan-ag, Penaplata, IGACOS, 
Davao del Norte – P2,304,015.63 
 

P   3,119,700.81 P 5,000.00 
 150 

CALENDAR 
DAYS  

4 B20210141 20085007 

1 lot Contract Package: 
Equipment, Labor and Materials 
for the Rehabilitation of Sto. Niño-
Palma Gil-Sitio Opao Provincial 
Road at Talaingod, DDN 
 

P   1,704,887.05 P 5,000.00 
 60 

CALENDAR 
DAYS  

5 B20210153 21021216 

1 lot Contract Package: 
Equipment, Labor and Materials 
for the Cacao Production and 
Beans Marketing (Drainage 
System) at Brgy. Capungagan, 
Kapalong, Davao del Norte 

P   1,719,865.45 P 5,000.00 
 90 

CALENDAR 
DAYS  
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ITB 
Clause 

 

 
 
 
 
 
 
2 
 

The Funding Source : 20% SB #4 CY 2020, 20% DF CY 2020 20%, Development Fund CY 2021 and 5% Calamity Fund 
CY 2021        

LOT BID NO. PR NO. DESCRIPTION ABC RATE WORK 
DURATION 

1 B20210127 21020807 

1 Lot Contract Package, 
Materials, Labor and Equipment 
for the Construction of Retaining 
Wall, Sto. Niňo, Talaingod, Davao 
del Norte  

P     481,073.87 P 500.00 
 34 

CALENDAR 
DAYS  

2  B20210128 21010005 

1 Lot Contract Package: 
Materials, Labor and Equipment:  
A . Rehab./Improvement Of   
    Evacuation Center (Bleacher)  
    at Brgy. Waterfall, Panabo City,  
    Davao del Norte - P456,851.87 

 
B. Completion Of Multi-Purpose   

           Hall (New Barangay Hall) at   
     Brgy. Mangalcal, Carmen,          
     Davao del Norte - P597,187.97 

P   1,054,039.84 P 5,000.00 
 80 

CALENDAR 
DAYS  

3 B20210129 21010228 

1 Lot Contract Package for 
Equipment, Labor and Materials:  
A. Improvement/Completion of 
Child Development Center at 
Brgy. Cabay-angan, B. E. Dujali, 
Davao del Norte – P269,368.95 
 
B. Improvement/Completion of 
Child Development Center at 
Brgy. Esperanza, Sto. Tomas, 
Davao del Norte – P269,368.95 
 
C. Improvement/Completion of 
Child Development Center at Prk. 
2, Brgy. Tibal-og, Sto. Tomas, 
Davao del Norte – P276,947.28 
 
D. Construction of Evacuation 
Center (Covered Court) at 
Tagluno, Tagbitan-ag, Penaplata, 
IGACOS, Davao del Norte – 
P2,304,015.63 

P   3,119,700.81 P 5,000.00 
 150 

CALENDAR 
DAYS  

4 B20210141 20085007 

1 lot Contract Package: 
Equipment, Labor and Materials 
for the Rehabilitation of Sto. 
Niño-Palma Gil-Sitio Opao 
Provincial Road at Talaingod, 
Davao del Norte 

P   1,704,887.05 P 5,000.00 
 60 

CALENDAR 
DAYS  

5 B20210153 21021216 

1 lot Contract Package: 
Equipment, Labor and Materials 
for the Cacao Production and 
Beans Marketing (Drainage 
System) at Brgy. Capungagan, 
Kapalong, Davao del Norte 

P   1,719,865.45 P 5,000.00 
 90 

CALENDAR 
DAYS  

 

3.1 No further instructions. 
5.1 No further instructions. 
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ITB 
Clause 

 

    5.4 (a) The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices 
using the Philippine Statistics Authority (PSA) consumer price index. However, contractors under Small A and Small B 
categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not 
more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by 
the PCAB. 

The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project 
Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors 
Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory. In case of contracts with 
the private sector, an equivalent document shall be submitted. 
 

    5.4 (b) For this purpose, similar contracts shall refer to contracts which have the same major categories of work  
 
Lot 1   - B20210127  

- Road Construction Project 
 

Lot 2   - B20210128  
A. - Building Construction Project 
B. - Building Construction Project 

 
Lot 3   - B20210129  

A. - Building Construction Project 
B. - Building Construction Project 
C. - Building Construction Project 
D. - Building Construction Project 

 
Lot 4   - B20210141  

- Road Construction Project 
 

Lot 5   - B20210153  
- Drainage System Project 
 

8.1 Subcontracting shall not be allowed 
8.2 Not Applicable 
9.1     The Procuring Entity will hold a Pre-bid Conference for this Project on March 23, 2021, 9:00 in the morning at the 

Provincial General Services Office, Conference Room, 2F PGSO Bldg., Government Center, Mankilam, Tagum City, 
Davao del Norte. 

10.1 The Bids and Awards Committee of the Procuring Entity 
 

GLENN A. OLANDRIA, C.E. 
(Provincial Engineer)/BAC Chairperson 
Provincial Engineer’s Office 
Government Center, Mankilam, Tagum City 
Website address: www.davaodelnorte.gov.ph 

10.4 No further instructions. 
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ITB 
Clause 

 

12.1 
 The first envelope shall contain the eligibility and technical documents stated in the ITB Clause 12. Any application for 

eligibility or updates submitted after the deadline for the submission of the letter of intent shall not be considered for the 
bidding at hand. The following requirements shall be present: 

a. Certificate of PhilGEPS registration (Platinum Membership) in accordance with Section 8.5.2 of the IRR (Note: 
Annex A is part Entities); or Class “A” Eligibility Documents current and updated (i.e Tax Clearance, AFS, 
PCAB License, Registration Certificate, Mayor’s Permit) (if bidders will choose to submit this option, the 
Certificate of PhilGEPS registration shall be submitted as Post Qualification Requirement); or Combination of 
Certificate of PhilGEPS PhilGEPS Registration and Class “A”, Eligibility Documents; 

b. Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if 
any, whether similar or not similar in nature and complexity to the contract to be bid;  

c. Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance with ITB Clause 5.4; 

d.        Bid Security; 
 e.      Sworn statement in accordance with Section 25.3 of the 2016 Revised IRR of RA 9184 and using the form 

prescribed in Section VIII. Bidding Forms (Omnibus Sworn Statement); 
  

  f.       The prospective bidder’s computation of Net Financial Contracting Capacity (NFCC); 
  
  g.       Valid PCAB License  and registration for the type and cost of the contract for the project;  
   
  h.       A valid special PCAB License in case of Joint Ventures, and registration for the type    
           and cost of the contract for the project; 
  
  i.       Project Requirements as indicated in the BDS, which shall include the following: 

1. Organizational chart; 
2. List of contractor’s personnel; and 
3. List of contractor’s equipment units 

 
 j.   The bidder shall also pay the Registration/Bidders fee in the amount of P 500.00 (enclose official receipt only) (Note: 

Must be renewed annually). 
 
k. Additional contract documents relevant to the Project which shall be included in Envelope One (1) (Technical Eligibility 

Requirements). 
 Construction schedule 
 S-curve  
 Manpower schedule  
 Construction methods  
 Construction safety and health program received by the Department of Labor and Employment 
 Equipment utilization schedule  
 PERT/CPM 

12.(a)(iii) No further instructions 
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ITB 
Clause 

 

   
12.1(b)(ii.2) 

List of Contractor's key personnel to be assigned to the contract with complete qualification and experience data:  Note: 
Each personnel should not occupy 2 positions in Organizational Chart:  
 

Lot 1 - B20210127 - 1 Lot Contract Package, Materials, Labor and Equipment for the Construction of 
Retaining Wall, Sto. Niňo, Talaingod, Davao del Norte -     TOTAL ABC - P 481,073.87 

 
                 
                       Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Road Construction Project 2 years 
      Project Foreman Road Construction Project 1 year 
      Safety Officer Road Construction Project 1 year 
   

 
 

Lot 2 – B20210128 - 1 Lot Contract Package: Materials, Labor and Equipment:  
A . Rehab./Improvement Of  Evacuation Center (Bleacher) at Brgy. Waterfall, Panabo City, Davao del Norte -   
      P456,851.87 

  B. Completion Of Multi-Purpose Hall (New Barangay Hall) at Brgy. Mangalcal, Carmen, Davao del  
       Norte P597,187.97          -    TOTAL ABC - P 1,054,039.84 

 
                      Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Building Construction Project 2 years 
      Project Foreman Building Construction Project 1 year 
      Safety Officer Building Construction Project 1 year 
      Master Plumber Building Construction Project 1 year 

 
 

LOT 3 - B20210129 - 1 Lot Contract Package for Equipment, Labor and Materials:  
A. Improvement/Completion of Child Development Center at Brgy. Cabay-angan, B. E. Dujali, Davao del Norte – 
P269,368.95 
B. Improvement/Completion of Child Development Center at Brgy. Esperanza, Sto. Tomas, Davao del Norte – 
P269,368.95 
C. Improvement/Completion of Child Development Center at Prk. 2, Brgy. Tibal-og, Sto. Tomas, Davao del Norte 
– P276,947.28 
D. Construction of Evacuation Center (Covered Court) at Tagluno, Tagbitan-ag, Penaplata, IGACOS, Davao del 

Norte – P2,304,015.63 
 
 

                      Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Building Construction Project 2 years 
      Project Foreman Building Construction Project 1 year 
      Safety Officer Building Construction Project 1 year 
      Master Plumber Building Construction Project 1 year 
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ITB 
Clause 

 

Lot 4 - B20210141 - 1 lot Contract Package: Equipment, Labor and Materials for the Rehabilitation of Sto. Niño-
Palma Gil-Sitio Opao Provincial Road at Talaingod, Davao del Norte – ABC – P1,704,887.05 

                            
 
                  Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Road Construction Project 2 years 
      Project Foreman Road Construction Project 1 year 
      Safety Officer Road Construction Project 1 year 
   

      
 
 
Lot 5 - B20210153 -  1 lot Contract Package: Equipment, Labor and Materials for the Cacao Production and 
Beans Marketing (Drainage System) at Brgy. Capungagan, Kapalong, Davao del Norte – ABC – P1,719,865.45 
 
 
                Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Drainage System Project 2 years 
      Project Foreman Drainage System Project 1 year 
      Safety Officer Drainage System Project 1 year 

 
               

 12.1(b)(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by 
proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the 
project: 
 

Lot 1 - B20210127 - 1 Lot Contract Package, Materials, Labor and Equipment for the Construction of 
Retaining Wall, Sto. Niňo, Talaingod, Davao del Norte       - TOTAL ABC - P 481,073.87 

 
                      Equipment                                  Capacity        Number of Units      Owned / Leased 
     

One-Bagger Concrete Mixer  1 1 
Rebar Cutter  1 1 
    
    

  
 

   Lot 2 – B 20210128 - 1 Lot Contract Package for Equipment, Labor and Materials:  
    A. Rehab./Improvement of Evacuation Center (Bleacher) at Brgy. Waterfall, Panabo City, Davao del Norte - P456,851.87 

B. Completion of Multi-Purpose Hall (New Barangay Hall) at Brgy. Mangalcal, Carmen, Davao del Norte - P597,187.97 
 
            TOTAL ABC - P 1,054,039.84 

 
                      Equipment                                  Capacity        Number of Units      Owned / Leased 
 

Cut-off wheel for steel Heavy Duty 14” Ǿ 4 4 
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LOT 3 - B20210129 - 1 Lot Contract Package for Equipment, Labor and Materials:  
A. Improvement/Completion of Child Development Center at Brgy. Cabay-angan, B. E. Dujali, Davao del Norte – 
P269,368.95 
B. Improvement/Completion of Child Development Center at Brgy. Esperanza, Sto. Tomas, Davao del Norte – 
P269,368.95 
C. Improvement/Completion of Child Development Center at Prk. 2, Brgy. Tibal-og, Sto. Tomas, Davao del Norte 
– P276,947.28 
D. Construction of Evacuation Center (Covered Court) at Tagluno, Tagbitan-ag, Penaplata, IGACOS, Davao del 

Norte – P2,304,015.63  -                  TOTAL ABC - P 1,054,039.84 
 
 
                      Equipment                                  Capacity        Number of Units      Owned / Leased 
 

One-Bagger Concrete Mixer  1 1 
Dump Truck  6W 1 1 
Concrete Vibrator  2 2 
Bar Cutter  1 1 
Bar Bender  1 1 
Welding Machine  1 1 

 
 
 
 

Lot 4 - B20210141 - 1 lot Contract Package: Equipment, Labor and Materials for the Rehabilitation of Sto. Niño-
Palma Gil-Sitio Opao Provincial Road at Talaingod, Davao del Norte – ABC – P1,704,887.05 

 
 
                        Equipment                                  Capacity        Number of Units      Owned / Leased 
 

Prime Mover w/ Lowbed Trailer  1 1 
Backhoe  1 1 
    

 
 
 
 
Lot 5 - B20210153 -  1 lot Contract Package: Equipment, Labor and Materials for the Cacao Production and 
Beans Marketing (Drainage System) at Brgy. Capungagan, Kapalong, Davao del Norte 
 ABC – P 1,719,865.45 
 
                     Equipment                                  Capacity        Number of Units      Owned / Leased 
 

Stake Truck  1 1 
Backhoe  1 1 
Dump truck 10W 2 2 
Self Loading Truck  1 1 
One-Bagger Concrete Mixer  1 1 
Concrete Vibrator  1 1 
Water Truck  1 1 
Bar Cutter  2 2 
Bar Bender  2 2 

 

13.1 In addition to the Financial Bid Form prescribed in Section IX. Bidding Forms, prospective bidders are likewise required 
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to submit the duly accomplished PASIMS generated Bid Form. 

        
13.1(a) The bidder shall be required to submit the following:  

(1) Bill of Quantities 

(2) Detailed estimates (including a summary sheet indicating the unit prices of construction materials, labor rates and 
equipment rentals used in coming up with the bid), and  

(3) Cash flow by quarters or payment schedule. 

13.2  Lot 1 -  B20210127 - ABC -  P    481,073.87  
 Lot 2 -  B20210128 - ABC -  P 1,054,039.84 
 Lot 3 -  B20210129 - ABC -  P 3,119,700.81 
 Lot 4 -  B20210141 - ABC -  P 1,704,887.05 
 Lot 5 -  B20210153 - ABC -  P 1,719,865.45 
 
 
Any bid with a financial component exceeding this amount shall not be accepted.  

14.2 No further instructions. 

15.4 No further instructions. 

16.1 The Bid prices shall be quoted in Philippine Pesos 

16.3 No further instructions 

17.1 The Bids shall be valid until August 04, 2021 

18.1 The Bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts:  
 
1. The amount must be (2% of ABC), if bid security is in cash, cashier’s/ 
    manager’s check, bank draft/guarantee or irrevocable letter of credit; or 
2.  The amount must be (5% of ABC) if bid security is in Surety Bond 

18.2 The bids and bid securities shall be valid August 04, 2021 

20.3 Each Bidder shall submit One (1) original and Two (2) copies of the first and second components/envelopes of its bid. 

21 The address for submission of bids is BAC Secretariat, 2F PGSO Bldg., Government Center, Mankilam, Tagum City, 
Davao del Norte.  
 
The deadline for submission of bids is April 06, 2021 before 10:00 A.M. 

24.1 The place of bid opening is at the PGSO Conference Room, 2F PGSO Bldg., Government Center, Mankilam, Tagum 
City, Davao del Norte.  
 
The date and time of bid opening is April 06, 2021, 10:00 A.M. 
 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-
lots for the purpose of bidding, evaluation, and contract award. 

27.4 No further instructions. 

28.2 Latest income and business tax returns and other appropriate licenses and permits required by law shall be submitted 
as part of the post -qualification requirements.  
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    28.3 The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications 
submitted pursuant to ITB Clauses 12 and 13, as well as other information as the Procuring Entity deems necessary 
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be completed within a period of twelve (12) 
calendar days; and verification of availability and commitment, and/or inspection and testing, of equipment units owned, 
to be owned or leased by the bidder during post-qualification, as well as checking the performance of the bidder in its 
ongoing government and private contracts, e.g., examination of the Construction Schedule, Construction Methods, 
Equipment Units and Equipment Utilization Schedule, List of projects that are on-going, completed and to be started, 
CPES rating sheets; Statement on similar projects to ensure that these meet the minimum requirements. 
 

31.4(f) Additional contract documents relevant to the Project which shall be included in Envelope One (1) (Technical Eligibility 
Requirements). 
 Construction schedule 
 S-curve  
 Manpower schedule  
 Construction methods  
 Equipment utilization schedule  
 PERT/CPM 
 Construction Safety and Health Program received by the Department of Labor and Employment 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their corresponding unit 
prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the Procuring Entity’s 
Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, the contractor 
shall commence execution of the Works on the Start Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to be paid by the 
Procuring Entity to the Contractor for the execution of the Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to complete the Works in 
addition to the original Completion Date stated in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 
Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s Representative 
upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract completion and final 
acceptance within which the Contractor assumes the responsibility to undertake the repair of 
any damage to the Works at his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all supplementary details, 
shop drawings, calculations, and other information provided or approved for the execution of this 
Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things required for the 
execution and completion of the Work provided by the Contractor and which shall not form or 
are not intended to form part of the Permanent Works. 
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1.17 The Intended Completion Date refers to the date specified in the SCC when the Contractor is 
expected to have completed the Works.  The Intended Completion Date may be revised only by 
the Procuring Entity’s Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring Entity’s 
Representative to the Contractor requiring the latter to begin the commencement of the work not 
later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features and facilities 
required to be constructed and completed in accordance with this Contract which shall be 
delivered to the Procuring Entity and which shall remain at the Site after the removal of all 
Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an integral part of the 
Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the Works stated in 
the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his duly 
authorized representative, identified in the SCC, who shall be responsible for supervising the 
execution of the Works and administering this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be executed and 
any other place or places which may be designated in the SCC, or notified to the Contractor by 
the Procuring Entity’s Representative as forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding Documents and are 
factual and interpretative reports about the surface and subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment falls below the 
target as measured by the difference between the scheduled and actual accomplishment of the 
Work by the Contractor as established from the work schedule. This is actually described as a 
percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of materials to be 
used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is obliged to commence 
execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works has been 
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any assignee of 
such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed by the Contractor 
in accordance with this Contract, including (i) the furnishing of all labor, materials, equipment 
and others incidental, necessary or convenient to the complete execution of the Works; (ii) the 
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passing of any tests before acceptance by the Procuring Entity’s Representative; (iii) and the 
carrying out of all duties and obligations of the Contractor imposed by this Contract as described 
in the SCC.  

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words have 
their normal meaning under the language of this Contract unless specifically defined.  The 
Procuring Entity’s Representative will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the 
Works, the Completion Date, and the Intended Completion Date apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion Date for the 
whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

  i)    Drawings 

3.         Governing Language and Law 

3.1 This Contract has been executed in the English language, which shall be the  binding and 
 controlling language for all matters relating to the meaning or  interpretation of this Contract. 
 All correspondence and other documents pertaining to this Contract which are exchanged by 
 the parties shall be written  in English. 

3.2     This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines. 

4.        Communications 

Communications between parties that are referred to in the Conditions shall be effective only when in 
writing.  A notice shall be effective only when it is received by the concerned party. 

5.  Possession of Site 
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5.1  On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so 
much of the Site as may be required to enable it to proceed with the execution of the Works. If 
the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to 
give possession in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and certify such sum as 
fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay shall be in accordance with GCC Clause 
47. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-of-way required 
by it in connection with access to the Site. The Contractor shall also provide at his own cost 
any additional facilities outside the Site required by it for purposes of the Works. 

5.4     The Contractor shall allow the Procuring Entity’s Representative and any person authorized by 
the Procuring Entity’s Representative access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be carried out. 

6.  The Contractor’s Obligations 

6.1 The Contractor shall carry out the Works properly and in accordance with this Contract. The 
Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which 
may be required. All Materials and Plant on Site shall be deemed to be the property of the 
Procuring Entity. 

6.2 The Contractor shall commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program of Work submitted by the Contractor, as updated with the 
approval of the Procuring Entity’s Representative, and complete them by the Intended Completion 
Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4 The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply 
with the applicable laws where the Site is located. 

6.5 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 
referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve 
any proposed replacement of key personnel only if their relevant qualifications and abilities are 
equal to or better than those of the personnel listed in the Schedule. 

6.6 If the Procuring Entity’s Representative asks the Contractor to remove a member of the 
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person 
leaves the Site within seven (7) days and has no further connection with the Work in this Contract. 

6.7 During Contract implementation, the Contractor and his subcontractors shall abide at all times by 
all labor laws, including child labor related enactments, and other relevant rules. 

6.8 The Contractor shall submit to the Procuring Entity for consent the name and particulars of the 
person authorized to receive instructions on behalf of the Contractor. 

6.9 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Procuring Entity between the dates given in the schedule of other contractors 
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particularly when they shall require access to the Site. The Contractor shall also provide facilities 
and services for them during this period. The Procuring Entity may modify the schedule of other 
contractors, and shall notify the Contractor of any such modification thereto. 

6.10 Should anything of historical or other interest or of significant value be unexpectedly discovered 
on the Site, it shall be the property of the Procuring Entity. The Contractor shall notify the 
Procuring Entity’s Representative of such discoveries and carry out the Procuring Entity’s 
Representative’s instructions in dealing with them. 

7.  Performance Security 

7.1 Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in 
no case later than the signing of the contract by both parties, the Contractor shall furnish the 
performance security in any of the forms prescribed in ITB Clause 32.2. 

7.2 The performance security posted in favor of the Procuring Entity shall be forfeited in the event it 
is established that the Contractor is in default in any of its obligations under the Contract.  

7.3 The performance security shall remain valid until issuance by the Procuring Entity of the 
Certificate of Final Acceptance. 

7.4 The performance security may be released by the Procuring Entity and returned to the Contractor 
after the issuance of the Certificate of Final Acceptance subject to the following conditions: 

  a)  There are no pending claims against the Contractor or the surety company filed         
  by the Procuring Entity; 

    b) The Contractor has no pending claims for labor and materials filed against it; and 

 c) Other terms specified in the SCC. 

7.5 The Contractor shall post an additional performance security following the amount and form 
specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) 
over the original value of the contract as a result of amendments to order or change orders, extra 
work orders and supplemental agreements, as the case may be.  The Contractor shall cause the 
extension of the validity of the performance security to cover approved contract time extensions. 

7.6 In case of a reduction in the contract value or for partially completed Works under the contract 
which are usable and accepted by the Procuring Entity the use of which, in the judgment of the 
implementing agency or the Procuring Entity, will not affect the structural integrity of the entire 
project, the Procuring Entity shall allow a proportional reduction in the original performance 
security, provided that any such reduction is more than ten percent (10%) and that the aggregate 
of such reductions is not more than fifty percent (50%) of the original performance security. 

7.7 Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the 
Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 
3688 against any subcontractor be they an individual, firm, partnership, corporation, or 
association supplying the Contractor with labor, materials and/or equipment for the performance 
of this Contract. 

8.  Subcontracting 

8.1 Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the 
percentage specified in BDS Clause 8.1. 
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 8.2 Subcontracting of any portion of the Works does not relieve the Contractor of any liability or 
obligation under this Contract. The Contractor will be responsible for the acts, defaults, and 
negligence of any subcontractor, its agents, servants or workmen as fully as if these were the 
Contractor’s own acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3 If subcontracting is allowed. The contractor may identify its subcontractor during contract 
implementation stage. Subcontractors disclosed and identified during the bidding may be 
changed during the implementation of this Contract. In either case, subcontractors must submit 
the documentary requirements under ITB Clause 12 and comply with the eligibility criteria 
specified in the BDS. In the event that any subcontractor is found by any Procuring Entity to be 
eligible, the subcontracting of such portion of the Works shall be disallowed.   

9.  Liquidated Damages 

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each day that the 
Completion Date is later than the Intended Completion Date. The applicable liquidated damages 
is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for every day of 
delay.  The total amount of liquidated damages shall not exceed ten percent (10%) of the amount 
of the contract.  The Procuring Entity may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities. Once the 
cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this 
Contract, the Procuring Entity may rescind or terminate this Contract, without prejudice to other 
courses of action and remedies available under the circumstances. 

9.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. 

10.  Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the SCC 
supplemented by any information obtained by the Contractor. 

11.  The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, licenses or 
approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project construction 
commenced up to final acceptance by the Procuring Entity and shall be held responsible for any 
damage or destruction of the Works except those occasioned by force majeure. The Contractor 
shall be fully responsible for the safety, protection, security, and convenience of his personnel, 
third parties, and the public at large, as well as the Works, Equipment, installation, and the like to 
be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract completion 
up to final acceptance by the Procuring Entity. During this period, the Contractor shall undertake 
the repair works, at his own expense, of any damage to the Works on account of the use of 
materials of inferior quality within ninety (90) days from the time the HoPE has issued an order to 
undertake repair.  In case of failure or refusal to comply with this mandate, the Procuring Entity 
shall undertake such repair works and shall be entitled to full reimbursement of expenses incurred 
therein upon demand. 
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12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding 
paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to 
attachment or garnishment proceedings, and perpetually disqualify it from participating in any 
public bidding. All payables of the GoP in his favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 
responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key 
structural elements of the project which may lead to structural  failure of the completed 
elements or structure, or “Structural Failures,” i.e., where one or more key structural elements in 
an infrastructure facility fails or collapses, thereby rendering the facility or part thereof incapable 
of withstanding the design loads, and/or endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to 
improper construction, use of inferior quality/substandard materials, and any violation 
of the contract plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate 
design and specifications as well as construction supervision, then the consultant who 
prepared the design or undertook construction supervision for the project shall be held 
liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and 
Supervisors – The project owner’s representative(s), project manager, construction 
manager, and supervisor(s) shall be held liable in cases where the Structural 
Defects/Failures are due to his/their willful intervention in altering the designs and other 
specifications; negligence or omission in not approving or acting on proposed changes 
to noted defects or deficiencies in the design and/or specifications; and the use of 
substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking pipes, 
diggings or excavations, underground cables and electrical wires, underground tunnel, 
mining shaft and the like, in which case the applicable warranty to such structure should 
be levied to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end 
user of the constructed facility and/or non–compliance by a user with the technical 
design limits and/or intended purpose of the same, then the user concerned shall be 
held liable. 

12.5 The warranty against Structural Defects/Failures, except those occasioned on force majeure, 
shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity.  

12.6 The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, 
letter of credit, GSIS or surety bond callable on demand, in accordance with the following 
schedule: 

Form of Warranty 
Amount of Warranty Security Not 
less than the Percentage (%) of 
Total Contract Price 

(a)     Cash or letter of credit issued by Universal or 
Commercial bank: provided, however, that 
the letter of credit shall be confirmed or 

Five Percent (5%) 
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authenticated by a Universal or Commercial 
bank, if issued by a foreign bank 

(b)      Bank guarantee confirmed by Universal    
          or Commercial bank: provided,     
          however, that the letter of credit shall     
          be confirmed or authenticated by a  
          Universal or Commercial bank, if  
          issued by a foreign bank 

Ten Percent (10%) 

(c)  Surety bond callable upon demand issued by 
GSIS or any surety or insurance company duly 
certified by the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one year 
from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and 
returned only after the lapse of said one year period. 

 12.8. In case of structural defects/failure occurring during the applicable warranty period provided in 
GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or 
reconstruction works and shall be entitled to full reimbursement by the parties found to be liable 
for expenses incurred therein upon demand, without prejudice to the filing of appropriate 
administrative, civil, and/or criminal charges against the responsible persons as well as the 
forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this Contract 
shall be as provided by the laws of the Republic of the Philippines. 

14.  Procuring Entity’s Risk 

14.1   From the Start Date until the Certificate of Final Acceptance has been issued, the following are 
risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to: 

   (i) any type of use or occupation of the Site authorized by the Procuring Entity 
after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity or by any person employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 
is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war 
or radioactive contamination directly affecting the country where the Works are to be 
executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the 
duration of this Contract, the following insurance coverage: 

(a)   Contractor’s All Risk Insurance; 
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(b) Transportation to the project Site of Equipment, Machinery, and Supplies 
owned by the Contractor; 

(c)  Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or 
indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the 
insurances required under this Contract have been effected and shall, within a reasonable time, 
provide copies of the insurance policies to the Procuring Entity’s Representative.  Such evidence 
and such policies shall be provided to the Procuring Entity’s through the Procuring Entity’s 
Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the 
execution of the Works and ensure the adequacy of the insurances at all times in accordance with 
the terms of this Contract and shall produce to the Procuring Entity’s Representative the insurance 
policies in force including the receipts for payment of the current premiums. 

  The above insurance policies shall be obtained from any reputable insurance company 
 approved by the Procuring Entity’s Representative. 

15.4 If the Contractor fails to obtain and keep in force the insurances referred to herein or any other 
insurance which he may be required to obtain under the terms of this Contract, the Procuring 
Entity may obtain and keep in force any such insurances and pay such premiums as may be 
necessary for the purpose.  From time to time, the Procuring Entity may deduct the amount it shall 
pay for said premiums including twenty five percent (25%) therein from any monies due, or which 
may become due, to the Contractor, without prejudice to the Procuring Entity exercising its right 
to impose other sanctions against the Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at 
the Contractor’s expense, take whatever measure is deemed necessary for its protection and that 
of the Contractor’s personnel and third parties, and/or order the interruption of dangerous Works.  
In addition, the Procuring Entity may refuse to make the payments under GCC Clause 40 until the 
Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in this 
Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new 
insurance company acceptable to the Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i)        become bankrupt;  

(ii)       been placed under receivership or under a management committee;  

(ii)      been sued for suspension of payment; or 

(iii) been suspended by the Insurance Commission and its license to engage in 
      business or its authority to issue insurance policies cancelled; or  
 

(iv)       Where reasonable grounds exist that the insurer may not be able, fully and 
                                      promptly, to fulfill its obligation under the insurance policy. 
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16. Termination for Default of Contractor 

16.1  The Procuring Entity shall terminate this Contract for default when any of the following conditions 
attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has incurred negative 
slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, 
regardless of whether or not previous warnings and notices have been issued for the 
Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs delay 
in the completion of the Work after this Contract has expired; or 

(iii) The Contractor: 

(i)  abandons the contract Works, refuses or fails to comply with a valid  
  instruction of the Procuring Entity or fails to proceed expeditiously and  
  without delay despite a written notice by the Procuring Entity; 

(ii)  does not actually have on the project Site the minimum essential equipment 
listed on the bid necessary to prosecute the Works in accordance with the 
approved Program of Work and equipment deployment schedule as required 
for the project; 

   (iii) does not execute the Works in accordance with this Contract or persistently 
    or flagrantly neglects to carry out its obligations under this Contract; 

   (iv) neglects or refuses to remove materials or to perform a new Work that has 
    been rejected as defective or unsuitable; or 

   (v)  sub-lets any part of this Contract without approval by the Procuring Entity. 

16.2  All materials on the Site, Plant, Works, including Equipment purchased and funded under the 
  Contract shall be deemed to be the property of the Procuring Entity if this Contract is rescinded 
  because of the Contractor’s default. 

17.  Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped 
for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the 
following reasons: 

  (a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-
way, or other items it is obligated to furnish under the terms of this Contract; or 

   (b)      The prosecution of the Work is disrupted by the adverse peace and order situation, as certified   
              by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of         
              National Defense. 

18.  Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 
convenience. The HoPE may terminate this Contract for the convenience of the Procuring Entity 
if he has determined the existence of conditions that make Project Implementation economically, 
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financially or technically impractical and/or unnecessary, such as, but not limited to, fortuitous 
event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party causes a 
fundamental breach of this Contract. 

18.3 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on 
the current Program of Work and the stoppage has not been authorized by the Procuring 
Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress of the 
Works, and the instruction is not withdrawn within twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or 
insolvent as determined with finality by a court of competent jurisdiction.  In this event, 
termination will be without compensation to the Contractor, provided that such termination 
will not prejudice or affect any right of action or remedy which has accrued or will accrue 
thereafter to the Procuring Entity and/or the Contractor.  In the case of the Contractor's 
insolvency, any Contractor's Equipment which the Procuring Entity instructs in the notice is 
to be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by the Procuring 
Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s 
Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect 
is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, 
before or during the implementation of the contract, in unlawful deeds and behaviors relative 
to contract acquisition and implementation, such as, but not limited to, the following:  

(v) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined  
in ITB Clause 3.1(a), unless otherwise specified in the SCC;  

                      (ii)   drawing up or using forged documents;  

(iii)   using adulterated materials, means or methods, or engaging in production  
                              contrary to rules of science or the trade; and  

(iv)  any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum 
civil, administrative and/or criminal penalties available under the applicable law on individuals and 
organizations deemed to be involved with corrupt, fraudulent, or coercive practices. 
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18.5 When persons from either party to this Contract gives notice of a fundamental breach to the 
Procuring Entity’s Representative  in order to terminate the existing contract for a cause other 
than those listed under GCC Clause 18.3, the Procuring Entity’s Representative shall decide 
whether the breach is fundamental or not. 

18.6 If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for 
termination as aforementioned, or upon its own initiative, the Procuring Entity may, within a 
period of seven (7) calendar days, verify the existence of such ground(s) and cause the 
execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate this Contract only 
by a written notice to the Contractor conveying the termination of this Contract. The notice 
shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, and a 
statement of the acts that constitute the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract should not be 
terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

                           The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, the 
Contractor shall submit to the HoPE a verified position paper stating why the contract should 
not be terminated.  If the Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the HoPE shall issue an order terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidder’s verified position paper 
described in item (c) above withdraw the Notice to Terminate if it is determined that certain 
items or works subject of the notice had been completed, delivered, or performed before the 
Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified position 
paper, the HoPE shall decide whether or not to terminate this Contract.  It shall serve a written 
notice to the Contractor of its decision and, unless otherwise provided in the said notice, this 
Contract is deemed terminated from receipt of the Contractor of the notice of decision. The 
termination shall only be based on the ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee (CTRC) to assist him in 
the discharge of this function.  All decisions recommended by the CTRC shall be subject to 
the approval of the HoPE. 
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19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional 
administrative sanctions as the internal rules of the agency may provide and/or further criminal 
prosecution as provided by applicable laws, the procuring entity shall impose on contractors after 
the termination of the contract the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the public bidding 
process, for violations committed during the contract implementation stage, which include but not 
limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or 
performance within the specified period in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual obligations without 
valid cause, or failure by the contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the implementation of the contract.  For 
the procurement of infrastructure projects or consultancy contracts, lawful instructions include 
but are not limited to the following: 

(i) Employment of competent technical personnel, competent engineers and/or  
work supervisors; 
 

(ii) Provision of warning signs and barricades in accordance with approved 
 plans and specifications and contract provisions; 
 

(iii) Stockpiling in proper places of all materials and removal from the project site  
of waste and excess materials, including broken pavement and excavated  
debris in accordance with approved plans and specifications and contract  
provisions; 

(iv) Deployment of committed equipment, facilities, support staff and manpower; and 

(v)  Renewal of the effectivity dates of the performance security after its expiration  
during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or substitution of key 
personnel named in the proposal without prior written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work arising 
from his fault or negligence as reflected in the Constructor's Performance Evaluation System 
(“CPES”) rating sheet. In the absence of the CPES rating sheet, the existing performance 
monitoring system of the procuring entity shall be applied.  Any of the following acts by the  
Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the project due entirely 
to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved specifications 
arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract by the 
contractor resulting to substantial breach thereof without lawful and/or just cause. 

 In addition to the penalty of suspension, the performance security posted by the contractor shall 
also be forfeited. 
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20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 
interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean 
an event which the Contractor could not have foreseen, or which though foreseen, was inevitable.  
It shall not include ordinary unfavorable weather conditions; and any other cause the effects of 
which could have been avoided with the exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside the 
control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall 
certify that this Contract has been discontinued.  The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all works carried 
out before receiving it and for any Work carried out afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give notice of 
termination, which shall take effect twenty eight (28) days after the giving of the notice. 

20.4 After termination, the Contractor shall be entitled to payment of the unpaid balance of the value 
of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted 
by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5 The net balance due shall be paid or repaid within a reasonable time period from the time of the 
notice of termination. 

21. Resolution of Disputes 

21.1 If any dispute or difference of any kind whatsoever shall arise between the parties in connection  
with the implementation of the contract covered by the Act and this IRR, the parties shall make 
every effort to resolve amicably such dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s Representative was either 
outside the authority given to the Procuring Entity’s Representative by this Contract or that the 
decision was wrongly taken, the decision shall be referred to the Arbiter indicated in the SCC 
within fourteen (14) days of the notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 
and its IRR shall be submitted to arbitration in the Philippines according to the provisions of 
Republic Act No. 876, otherwise known as the “ Arbitration Law” and Republic Act 9285, otherwise 
known as the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, disputes that 
are within the competence of the Construction Industry Arbitration Commission to resolve shall 
be referred thereto.  The process of arbitration shall be incorporated as a provision in this Contract 
that will be executed pursuant to the provisions of the Act and its IRR: Provided, further, that, by 
mutual agreement, the parties may agree in writing to resort to other alternative modes of dispute 
resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 
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In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring 
Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of 
having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five (45) days from 
the time the Contractor’s claim for payment has been certified by the Procuring Entity’s 
Representative, the Contractor may immediately issue a suspension of work notice in accordance 
with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1 Except where otherwise specifically stated, the Procuring Entity’s Representative will decide 
contractual matters between the Procuring Entity and the Contractor in the role representing the 
Procuring Entity.  

23.2 The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other 
people except to the Arbiter, after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative 

24.1 All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject 
to prior approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, when 
required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, 
the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary 
acceleration from the Contractor.  If the Procuring Entity accepts these proposals, the Intended 
Completion Date will be adjusted accordingly and confirmed by both the Procuring Entity and the 
Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, 
they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is 
issued which makes it impossible for the Intended Completion Date to be achieved by the 
Contractor without taking steps to accelerate the remaining work, which would cause the 
Contractor to incur additional costs.  No payment shall be made for any event which may warrant 
the extension of the Intended Completion Date. 



 

53 

 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend the 
Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring 
Entity’s Representative for a decision thereto after fully submitting all supporting information.  If 
the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with 
a delay, the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct 
Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis for 
valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed upon 
by both parties and approved by the Head of the Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor shall 
be entitled to the amount of such cost. If as a result of any of the said events, it is necessary to change 
the Works, this shall be dealt with as a Variation.  

29. Dayworks 

29.1 Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the 
Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of work only 
when the Procuring Entity’s Representative has given written instructions in advance for additional 
work to be paid for in that way. 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 
Procuring Entity’s Representative.  Each completed form shall be verified and signed by the 
Procuring Entity’s Representative within two days of the work being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price, or delay the execution of the Works.  The Procuring Entity’s 
Representative may require the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion Date.  The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Procuring Entity’s Representative in making and 
considering proposals for how the effect of such an event or circumstance can be avoided or 
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reduced by anyone involved in the work and in carrying out any resulting instruction of the 
Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 
Representative for approval a Program of Work showing the general methods, arrangements, 
order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work, including any changes to 
the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an updated 
Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does 
not submit an updated Program of Work within this period, the PROCURING ENTITY’s 
Representative may withhold the amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the 
Procuring Entity’s Representative again at any time.  A revised Program of Work shall show the 
effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s 
Representative with an updated cash flow forecast.  The cash flow forecast shall include different 
currencies, as defined in the Contract, converted as necessary using the Contract exchange 
rates. 

31.6. All Variations shall be included in updated Program of Work produced by the Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to attend a 
Management Conference.  The Management Conference shall review the plans for remaining 
work and deal with matters raised in accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management Conferences and 
provide copies of the record to those attending the Conference and to the Procuring Entity.  The 
responsibility of the parties for actions to be taken shall be decided by the PROCURING ENTITY’s 
Representative either at the Management Conference or after the Management Conference and 
stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, and 
commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the 
quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the 
particular item and is not more than twenty five percent (25%) of the original quantity, provided 
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the aggregate changes for all items do not exceed ten percent (10%) of the Contract price, the 
Procuring Entity’s Representative shall make the necessary adjustments to allow for the changes 
subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring 
Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be 
entitled to examine, inspect, measure and test the materials and workmanship, and to check the 
progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  If there is no defect, the test shall be a 
Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Funding Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the Contractor of any 
defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring 
Entity’s Representative may instruct the Contractor to search uncover defects and test any work that the 
Procuring Entity’s Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 
the end of the Defects Liability Periods shall be remedied by the Contractor at the Contractor’s cost if the 
loss or damage arises from the Contractor’s acts or omissions. 

 

 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which is One (1) year from project completion up to final 
acceptance by the Procuring Entity’s representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within the 
length of time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of the Defects 
Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity 
considers that correction of a defect is not essential, he can request the Contractor to submit a 



 

56 

 

quotation for the corresponding reduction in the Contract Price. If the Procuring Entity accepts the 
quotation, the corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice to correct a 
Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity 
may have the Defect corrected by the third party. The cost of the correction will be deducted from 
the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way 
relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a 
contract document, make an advance payment to the contractor in an amount not exceeding 
fifteen percent (15%) of the total contract price, to be made in lump sum or, at the most two, 
installments according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by the 
Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial 
bank, a bank guarantee or a surety bond callable upon demand, issued by a surety or insurance 
company duly licensed by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage of 
the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts 
refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the 
Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such request for 
payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  
Except as otherwise stipulated in the SCC, materials and equipment delivered on the site but not 
completely put in place shall not be included for payment.   

40.2.       The Procuring Entity shall deduct the following from the certified gross amounts to be paid to 
the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 
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40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments and 
retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring 
Entity’s Representative within twenty eight (28) days from the date each certificate was issued.  
No payment of interest for delayed payments and adjustments shall be made by the Procuring 
Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor provided that at 
least twenty percent (20%) of the work has been accomplished as certified by the Procuring 
Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the 
Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

41.  Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the 
estimated value of the work executed less the cumulative amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify 
the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the light of later 
information. 

 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a 
percentage thereof using the rate as specified in ITB Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention 
money.”  Such retention shall be based on the total amount due to the Contractor prior to any 
deduction and shall be retained from every progress payment until fifty percent (50%) of the value 
of Works, as determined by the Procuring Entity, are completed.  If, after fifty percent (50%) 
completion, the Work is satisfactorily done and on schedule, no additional retention shall be made; 
otherwise, the ten percent (10%) retention shall again be imposed using the rate specified 
therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The 
Contractor may, however, request the substitution of the retention money for each progress billing 
with irrevocable standby letters of credit from a commercial bank, bank guarantees or surety 
bonds callable on demand, of amounts equivalent to the retention money substituted for and 
acceptable to the Procuring Entity, provided that the project is on schedule and is satisfactorily 
undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said irrevocable standby 
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letters of credit, bank guarantees and/or surety bonds, to be posted in favor of the Government 
shall be valid for a duration to be determined by the concerned implementing office/agency or 
Procuring Entity and will answer for the purpose for which the ten (10%) percent retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money with an “on 
demand” Bank guarantee in a form acceptable to the Procuring Entity.   

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in 
quantities, including the introduction of new work items that are not included in the original contract 
or reclassification of work items that are either due to change of plans, design or alignment to suit 
actual field conditions resulting in disparity between the preconstruction plans used for purposes 
of bidding and the “as staked plans” or construction drawings prepared after a joint survey by the 
Contractor and the Procuring Entity after award of the contract, provided that the cumulative 
amount of the Variation Order does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the project as bid and awarded. 
The scope of works shall not be reduced so as to accommodate a positive Variation Order. A 
Variation Order may either be in the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in 
quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work 
necessary for the completion, improvement or protection of the project which were not included 
as items of Work in the original contract, such as, where there are subsurface or latent physical 
conditions at the site differing materially from those indicated in the contract, or where there are 
duly unknown physical conditions at the site of an unusual nature differing materially from those 
ordinarily encountered and generally recognized as inherent in the Work or character provided 
for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to 
be bid out if the works are separable from the original contract.  In exceptional cases where it is 
urgently necessary to complete the original scope of work, the HoPE may authorize a positive 
Variation Order go beyond ten percent (10%) but not more than twenty percent (20%) of the 
original contract price, subject to the guidelines to be determined by the GPPB: Provided, 
however, That appropriate sanctions shall be imposed on the designer, consultant or official 
responsible for the original detailed engineering design which failed to consider the Variation 
Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such 
work has been commenced or after the circumstances leading to such condition(s) leading to the 
extra cost, and within twenty-eight (28) calendar days deliver a written communication giving full 
and detailed particulars of any extra cost in order that it may be investigated at that time. Failure 
to provide either of such notices in the time stipulated shall constitute a waiver by the contractor 
for any claim. The preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a Change Order or 
Extra Work Order should be issued, he shall prepare the proposed Order accompanied with 
the notices submitted by the Contractor, the plans therefore, his computations as to the 
quantities of the additional works involved per item indicating the specific stations where 
such works are needed, the date of his inspections and investigations thereon, and the log 
book thereof, and a detailed estimate of the unit cost of such items of work, together with 
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his justifications for the need of such Change Order or Extra Work Order, and shall submit 
the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the proposed Change Order 
or Extra Work Order shall immediately instruct the technical staff of the Procuring Entity’s to 
conduct an on-the-spot investigation to verify the need for the Work to be prosecuted and 
to review the proposed plan, and prices of the work involved. 

(c)   The technical staff or appropriate office of the Procuring Entity shall submit a report of their   
findings and recommendations, together with the supporting documents, to the Head of 
Procuring Entity or his duly authorized representative for consideration. 

(d)  The HoPE or his duly authorized representative, acting upon the recommendation of the                       
       technical staff or appropriate office, shall approve the Change Order or Extra Work Order    
      after being satisfied that the same is justified, necessary, and in order. 
 
(e) The timeframe for the processing of Variation Orders from the preparation up to the     
     approval by the Procuring Entity concerned shall not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, the 
Procuring Entity may create an inspectorate team to make preliminary inspection and submit a punch-list 
to the Contractor in preparation for the final turnover of the project. Said punch-list will contain, among 
others, the remaining Works, Work deficiencies for necessary corrections, and the specific duration/time 
to fully complete the project considering the approved remaining contract time. This, however, shall not 
preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by written order 
for such period as may be deemed necessary, due to force majeure or any fortuitous events or 
for failure on the part of the Contractor to correct bad conditions which are unsafe for workers or 
for the general public, to carry out valid orders given by the Procuring Entity or to perform any 
provisions of the contract, or due to adjustment of plans to suit field conditions as found necessary 
during construction. The Contractor shall immediately comply with such order to suspend the work 
wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to suspend work operation 
on any or all projects/activities along the critical path of activities after fifteen (15) calendar days 
from date of receipt of written notice from the Contractor to the district engineer/regional 
director/consultant or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from performing work in 
accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to the 
contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to work. 
However, this condition must be certified in writing by the Philippine National Police (PNP) 
station which has responsibility over the affected area and confirmed by the Department 
of Interior and Local Government (DILG) Regional Director. 
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(d) There is failure on the part of the Procuring Entity to deliver government-furnished 
materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) 
calendar days from the time the Contractor’s claim has been certified to by the procuring 
entity’s authorized representative that the documents are complete unless there are 
justifiable reasons thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the Contractor, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the Contractor by adjusting the contract time 
accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Procuring Entity’s Representative shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue of the certificate 
and less the percentage to apply to the value of the work not completed, as indicated in the SCC. 
Additional Liquidated Damages shall not apply.  If the total amount due to the Procuring Entity 
exceeds any payment due to the Contractor, the difference shall be a debt payable to the 
Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental 
breach of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works, and less advance payments received up 
to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice of 
termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring Entity 
shall promptly return the Performance Security to the Contractor. 

 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the 
Procuring Entity shall determine the amount of such extension; provided that the Procuring Entity 
is not bound to take into account any claim for an extension of time unless the Contractor has, 
prior to the expiration of the contract time and within thirty (30) calendar days after such work has 
been commenced or after the circumstances leading to such claim have arisen, delivered to the 
Procuring Entity notices in order that it could have investigated them at that time. Failure to provide 
such notice shall constitute a waiver by the Contractor of any claim. Upon receipt of full and 
detailed particulars, the Procuring Entity shall examine the facts and extent of the delay and shall 
extend the contract time completing the contract work when, in the Procuring Entity’s opinion, the 
findings of facts justify an extension. 
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47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable 
weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required 
equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall within the critical 
path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the 
conduct of detailed engineering and in the preparation of the contract documents as agreed upon 
by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for 
the prosecution of the works at the site, based on the actual conditions obtained at the site, in 
excess of the number of rainy/unworkable days pre-determined by the Procuring Entity in relation 
to the original contract time during the conduct of detailed engineering and in the preparation of 
the contract documents as agreed upon by the parties before contract perfection, and/or for 
equivalent period of delay due to major calamities such as exceptionally destructive typhoons, 
floods and earthquakes, and epidemics, and for causes such as non-delivery on time of materials, 
working drawings, or written information to be furnished by the Procuring Entity, non-acquisition 
of permit to enter private properties within the right-of-way resulting in complete paralyzation of 
construction activities, and other meritorious causes as determined by the Procuring Entity’s 
Representative and approved by the HoPE. Shortage of construction materials, general labor 
strikes, and peace and order problems that disrupt construction operations through no fault of the 
Contractor may be considered as additional grounds for extension of contract time provided they 
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG, and 
DND, among others. The written consent of bondsmen must be attached to any request of the 
Contractor for extension of contract time and submitted to the Procuring Entity for consideration 
and the validity of the Performance Security shall be correspondingly extended. 

 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no price 
adjustment shall be allowed.  Nevertheless,  in cases where the cost of the awarded contract is affected 
by any applicable new laws, ordinances, regulations, or other acts of the GOP, promulgated after the date 
of bid opening, a contract price adjustment shall be made or appropriate relief shall be applied on a no 
loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of Completion of 
the Works, and the Procuring Entity’s Representative will do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date the 
Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the SCC. 
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51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, 
or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s 
Representative shall withhold the amount stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract  
 

GCC 
Clause 

 

1.17 The Intended Completion Date:    
 
 Lot 1 -  B20210127 - 34 calendar days 
 Lot 2 -  B20210128 - 80 calendar days 
 Lot 3 -  B20210129 - 150 calendar days 
 Lot 4 -  B20210141 - 60 calendar days 
 Lot 5 -  B20210153 - 90 calendar days 
 

1.22   The Procuring Entity is: The Provincial Government of Davao del Norte.  
1.23 The Procuring Entity’s Representative is Hon. Edwin I. Jubahib, Governor, Province of Davao del Norte, 

Government Center, Mankilam, Tagum City.  
1.24 The Site is located at :   

 
Lot 1 - B20210127 - Sto. Niño, Talaingod, Davao del Norte   
 
Lot 2 - B20210128  
A. Brgy. Waterfall, Panabo City, Davao del Norte   
B. Brgy. Mangalcal, Carmen, Davao del Norte  
 
Lot 3 - B20210129  
A. Brgy. Cabay-angan, B. E. Dujali, Davao del Norte  
B. Brgy. Esperanza, Sto. Tomas, Davao del Norte   
C. Prk. 2, Brgy. Tibal-og, Sto. Tomas, Davao del Norte   
D. Tagluno, Tagbitan-ag, Penaplata, IGACOS, DDN  
 
Lot 4 - B20210141 - Sto. Niño-Palma Gil-Sitio Opao, Talaingod, Davao del Norte   
 
Lot 5 - B20210153 -  Brgy. Capungagan, Kapalong, Davao del Norte 

1.28 The Date of Commencement of Work shall be on or before the 10th day after receipt of NTP 
1.31 The Works consist of:  

 
  Lot 1 - B20210127 - 1 Lot Contract Package, Materials, Labor and Equipment for the Construction of Retaining  
     Wall, Sto. Niňo, Talaingod, Davao del Norte 
 
 Lot 2 - B20210128 - 1 Lot Contract Package: Materials, labor and Equipment: 

  A. Rehab./Improvement of Evacuation Center (Bleacher) at Brgy. Waterfall, Panabo City, Davao del Norte   
 B. Completion of Multi-Purpose Hall (New Barangay Hall) at Brgy. Mangalcal, Carmen, Davao del Norte  
 
 Lot 3 - B20210129 - 1 Lot Contract Package for Equipment, Labor and Materials:  
  A. Improvement/Completion of Child Development Center at Brgy. Cabay-angan, B. E. Dujali, Davao del Norte   
  B. Improvement/Completion of Child Development Center at Brgy. Esperanza, Sto. Tomas, Davao del Norte  
  C. Improvement/Completion of Child Development Center at Prk. 2, Brgy. Tibal-og, Sto. Tomas, Davao del Norte   
  D. Construction of Evacuation Center (Covered Court) at Tagluno, Tagbitan-ag, Penaplata, IGACOS, DDN 
 
 Lot 4 - B20210141 - 1 lot Contract Package: Equipment, Labor and Materials for the Rehabilitation of  
    Sto. Niño-Palma Gil-Sitio Opao Provincial Road at Talaingod, Davao del Norte 
 
 Lot 5 - B20210153 - 1 lot Contract Package: Equipment, Labor and Materials for the Cacao Production and 
 Beans Marketing (Drainage System) at Brgy. Capungagan, Kapalong, Davao del Norte 
 



 

 

64 

 

 

2.2 No further instructions. 
5.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor on the day of start of construction 

activities. 
6.5 List of Contractor's key personnel to be assigned to the contract with complete qualification and experience data:  

Note: Each personnel should not occupy 2 positions in Organizational Chart:  
 

Lot 1 - B20210127 - 1 Lot Contract Package, Materials, Labor and Equipment for the Construction of 
Retaining Wall, Sto. Niňo, Talaingod, Davao del Norte  -     TOTAL ABC - P 481,073.87 

 
                 
                       Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Road Construction Project 2 years 
      Project Foreman Road Construction Project 1 year 
      Safety Officer Road Construction Project 1 year 
   

 
 

Lot 2 – B20210128 - 1 Lot Contract Package: Materials, Labor and Equipment:  
A . Rehab./Improvement Of  Evacuation Center (Bleacher) at Brgy. Waterfall, Panabo City,  
  Davao del Norte - P456,851.87 

  B. Completion Of Multi-Purpose Hall (New Barangay Hall) at Brgy. Mangalcal, Carmen, Davao del  
       Norte P597,187.97          -    TOTAL ABC - P 1,054,039.84 

 
                      Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Building Construction Project 2 years 
      Project Foreman Building Construction Project 1 year 
      Safety Officer Building Construction Project 1 year 
      Master Plumber Building Construction Project 1 year 

 
 
 

LOT 3 - B20210129 - 1 Lot Contract Package for Equipment, Labor and Materials:  
A. Improvement/Completion of Child Development Center at Brgy. Cabay-angan, B. E. Dujali,  
Davao del Norte – P269,368.95 
B. Improvement/Completion of Child Development Center at Brgy. Esperanza, Sto. Tomas, Davao  
del Norte – P269,368.95 
C. Improvement/Completion of Child Development Center at Prk. 2, Brgy. Tibal-og, Sto. Tomas, 
 Davao  Norte – P276,947.28 
D. Construction of Evacuation Center (Covered Court) at Tagluno, Tagbitan-ag, Penaplata, IGACOS, 
 Davao del Norte – P2,304,015.63 

 
                      Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Building Construction Project 2 years 
      Project Foreman Building Construction Project 1 year 
      Safety Officer Building Construction Project 1 year 
      Master Plumber Building Construction Project 1 year 
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Lot 4 - B20210141 - 1 lot Contract Package: Equipment, Labor and Materials for the Rehabilitation of Sto. 
Niño-Palma Gil-Sitio Opao Provincial Road at Talaingod, Davao del Norte 

                            
 
                  Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Road Construction Project 2 years 
      Project Foreman Road Construction Project 1 year 
      Safety Officer Road Construction Project 1 year 
   

   
 
Lot 5 - B20210153 -  1 lot Contract Package: Equipment, Labor and Materials for the Cacao Production 
and Beans Marketing (Drainage System) at Brgy. Capungagan, Kapalong, Davao del Norte  
ABC – P1,719,865.45 
 
                Key Personnel                          General Experience                       Relevant Experience  
 

      Project Engineer Drainage System Project 2 years 
      Project Foreman Drainage System Project 1 year 
      Safety Officer Drainage System Project 1 year 

 
         

7.4 No further instructions. 
7.7 No further instructions. 
8.1  No further instructions.  
10 The site investigation reports are: Certificate of Site Investigation issued by the Provincial Engineer’s Office 

12.3 No further instructions. 
12.5 

 
In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National 
Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, 
river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five 
(5) years 

13 If the Contractor is a joint venture, “All partners to the joint venture shall be jointly and severally liable to the 
Procuring Entity.” 

18.3(h)(i) No further instructions.  
21.2 The Arbiter is Construction Industry Arbitration Commission, 4th Floor Jupiter Building, No. 56 Jupiter Street, Bel-

Air, Makati City. 
29.1 No provision for additional works and variation order 
31.1 No further instructions 
31.3 No further instructions 
34.3 The Funding Source :  20% SB #4 CY 2020, 20% DF CY 2020, 20% Development Fund CY 2021 and 5% 

Calamity Fund CY 2021         
37.1 No further instructions 

 
 

39.1 

 
Lot 1 -   B20210127  -  Payment will be made through progress billing. 
Lot 2 -   B20210128  -  Payment will be made through progress billing. 
Lot 3 -   B20210129  -  Payment will be made through progress billing. 
Lot 4 -   B20210141  -  Payment will be made through progress billing. 
Lot 5 -   B20210153  -  Payment will be made through progress billing. 
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Note: Subcontracting shall not be allowed 
40.1 No further instructions 
51.1 No further instructions 
51.2 Not Applicable 
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Section VI. SPECIFICATIONS 
 
 

Lot 1 -  B20210127 - 1 Lot Contract Package, Materials, Labor, & Equipment for the Project  
             Construction of Retaining Wall, Sto. Niño, Talaingod, Davao del Norte – ABC - P 481,073.87 

  
 
SCOPE OF WORKS: 
 
I. OTHER GENERAL REQUIREMENTS:  

    B.5- Project Billboard: 1.00 UNIT  
 

II. EARTHWORKS: 
   803(1)a - Structure Excavation: 23.00 cu.m.  
   804(1)a - Embankment, Structure Excavation: 23.00 cu.m.  
   804(4) - Embankment, Gravel Fill: 12.00 cu.m.  

 
lll.         REINFORCED CONCRETE:  
               900(1) - Structural Concrete, Class A: 33.11 cu.m.  
               902(1) - Reinforcing Steel: 2,435.72 kg.  
               903(2) - Forms & Scaffoldings: 186.00 sq.m.  
 
TERMS AND CONDITIONS:  
 
1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its 

Annexes issued by the GPPB;  
 
2. General and special conditions of this project shall be those stipulated in the bidding documents which  

 can be secured only after payment of the required fee.  
 
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall 

have been declared as the lowest calculated and responsive bid (LCRB);  
 
4. Payment will be made through progress billing;  
 
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by 

PEO;  
 
6. All works must conform with the approved plans and specifications;  
 
7. Construction supervision will be conducted by PEO Engineer;  
 
8. All materials must be pre-inspected by QC Engineer before usage. 
 
9. For All RSB except 8mm RSB: Please coordinate with Quality Control (Q.C.) Engineer for the conduct of 

Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment.  
 
10. Submit quality control plan before project implementation;  
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11. Work duration is Thirty Four (34) calendar days.  
 
12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection 
      issued by PEO. 

 
 
               Jobsite 
 
 
 

Lot 2 -  B20210128 - 1 Lot Contract Package for Materials, Labor  and Equipment: 
A. Rehab./Improvement of Evacuation Center (Bleacher) at Brgy. Waterfall, Panabo City, Davao  
         del Norte    -      ABC - P456,851.87 

 
Floor Area: 480.00 sq.m. 

 
Scope of Works: 
I. General Requirements 
- Project Billboard: 1.00 unit 

 
II. Earthworks 
- Structure Excavation: 15.00 cu.m. 
- Embankment (Backfill): 14.00 cu.m. 
- Embankment (from Borrow): 55.00 cu.m. 

 
III. Reinforced Concrete 
- Structural Concrete, Class A: 10.80 cu.m. 
- Reinforcing Steel, Grade 33: 1,154.12 kg. 
- Formworks and Falseworks: 15.60 sq.m. 

 
IV. Masonry Works 
- 100mm thk CHB Non-Load Bearing (including Reinforcing Steel): 147.00 sq.m. 

 
V. Metal Structures 
- Structural Steel: 220.68 kg. 

 
 VI. Painting Works: 90.00 sq.m. 

 
 

B. COMPLETION OF MULTI-PURPOSE HALL (NEW BARANGAY HALL) at Brgy. Mangalcal, Carmen,  
Davao del Norte - P597,187.97 
 
Length of Building: 8.00 m. 
Width of Building: 8.00 m. 
Height of Building: 7.50 m. 

 
Scope of Works: 
I. General Requirements 
- Project Billboard: 1.00 unit 
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II. Reinforced Concrete 
- Structural Concrete, Class A: 0.66 cu.m. 
- Reinforcing Steel: 22.20 kg. 

 
III. Tiling Works 
- Ceramic/Granite Tiles: 157.22 sq.m. 

 
IV. Doors and Windows 
- Glass Jalousie Windows: 3.00 units 
- Doors, Flush: 1.00 unit 

 
V. Painting Works: 637.65 sq.m. 

 
VI. Metal Structures 
- Structural Steel: 462.29 kg. 

 
VII. Roofing and Tinsmithing Works 
- Corrugated Metal Plastic Roofing: 19.20 sq.m. 

 
VIII. Cement Plaster Finish/Decorative Stone: 9.60 sq.m. 

 
 
TERMS & CONDITIONS: 

 
1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR,  
    its Annexes issued by the GPPB; 
 
2. General and Special Conditions of this project shall be those stipulated in the bidding documents which    
    can be secured only after payment of the required fee. 
 
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall  
    have been declared as the lowest calculated and responsive bid (LCRB); 
 
4. Payment will be made through progress billing; 
 
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by  
    PEO; 
 
6. All works must conform with the approved plans and specifications; 
 
7. Construction supervision will be conducted by PEO Engineer; 
 
8. All materials must be pre-inspected by Quality Control (QC) Engineer before usage.  
 
9. For All RSB except 8mm RSB: Please coordinate with QC Engineer for the conduct of Quality Test  
    through Universal Testing Machine (UTM) at the expense of the winning establishment; 
 
10. Submit quality control plan before project implementation; 
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11. Work duration is Eighty (80) calendar days; 
 
12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection  
       issued by PEO. 
 
               Jobsite 

 
 
 

LOT 3 - B20210129 -  1 Lot Contract Package for Equipment, Labor and Materials:  
 

A. Improvement/Completion of Child Development Center at Brgy. Cabay-angan, B. E. Dujali, Davao del Norte        
ABC - P269,368.95 
 
Ceiling Eaves Area: 40.32 sq.m. 

 Dirty Kitchen Area: 8.40 sq.m. 
 

Scope of Works: 
I. Other General Requirements 
- Project Billboard: 1.00 unit 

 
II. Earthworks 
- Structure Excavation:  6.00 cu.m. 
- Embankment, Structure Excavation:  6.00 cu.m. 
- Embankment, Borrow: 2.00 cu.m. 
- Embankment, Gravel Fill: 2.00 cu.m. 

 
III. Reinforced Concrete 
- Structural Concrete, Class A. 2.11 cu.m. 
- Reinforcing Steel, Grade 33: 33.30 kg. 
- Forms and Scaffoldings: 11.05 sq.m. 

 
IV. Carpentry Works  
- Ceiling (Marine Plywood on Wood Frame) and Jalousie Blade Replacement: 40.32 sq.m. 

 
V. Masonry Works 
- 100mm thk. CHB Load Bearing 600 psi (including reinforcements): 22.00 sq.m. 

 
VI. Roofing Works 
- Roofing Metal Sheets – 0.40mm thk. Prepainted Accessories (Main Bldg.) & Gauge 24  
Corrugated Roof (Dirty Kitchen): 1.00 lot 

 
VII. Steel Works 
- Structural Steel, Rafter: 245.04 kg. 
- Structural Steel, Purlins: 122.50 kg. 

 
VIII. Painting Works:  

       -  Painting Works, Masonry: 22.00 sq.m. 
       -  Painting Works, Wood: 40.32 sq.m. 
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       -  Painting Works, Steel: 59.30 sq.m. 
 
IX. Plumbing Works: 1.00 lot 

 
X. Electrical Works 
- Conduits, Boxes & Fittings: 1.00 lot 
- Wires and Wiring Devices: 1.00 lot 
 

B. Improvement/Completion of Child Development Center at Brgy. Esperanza, Sto. Tomas, Davao del Norte  
ABC - P269,368.95 

 
Ceiling Eaves Area: 34.00 sq.m. 

 Dirty Kitchen Area: 8.40 sq.m. 
 

Scope of Works: 
I. Other General Requirements 
- Project Billboard: 1.00 unit 

 
II. Earthworks 
- Structure Excavation:  5.00 cu.m. 
- Embankment, Structure Excavation:  5.00 cu.m. 
- Embankment, Borrow: 2.00 cu.m. 
- Embankment, Gravel Fill: 2.00 cu.m. 

 
III. Reinforced Concrete 
- Structural Concrete, Class A. 1.56 cu.m. 
- Reinforcing Steel, Grade 33: 40.70 kg. 
- Forms and Scaffoldings: 109.00 sq.m. 

 
IV. Carpentry Works  
- Ceiling, Marine Plywood on Wood Frame: 43.20 sq.m. 
- Wooden Door (Flush Hallow Core): 1.00 lot 

 
V. Masonry Works 
- 100mm thk. CHB Load Bearing 600 psi (including reinforcement): 24.00 sq.m. 

 
VI. Roofing Works 
- 0.40 mm thk Prepainted Metal Sheets & Accessories: 1 lot  

 
VII. Steel Works 
- Structural Steel, Roof Framing: 43.91 kg. 
- Structural Steel, Purlins: 105.00 kg. 

 
VIII. Painting Works 

       -  Painting Works, Masonry: 122.00 sq.m. 
       -  Painting Works, Wood: 52.80 sq.m. 
       -  Painting Works, Steel: 15.80 sq.m. 

 
IX. Plumbing Works: 1.00 lot 
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X. Electrical Works 
- Conduits, Boxes & Fittings: 1.00 lot 
- Wires and Wiring Devices: 1.00 lot 
 

C. Improvement/Completion of Child Development Center at Prk. 2, Brgy. Tibal-og, Sto. Tomas, Davao del Norte  
ABC -  P276,947.28 

 
Inside Ceiling Area: 45.66 sq.m. 

 Ceiling Eaves Area: 23.17 sq.m. 
 

Scope of Works: 
I. Other General Requirements 
- Project Billboard: 1.00 unit 

 
II. Removal of Structure 
- Removal of Structures (existing Doors and Windows): 1 lot 
 
III. Forms and Scaffoldings: 100.00 bd.ft. 

 
IV. Carpentry Works  
- Ceiling, Fiber Cement Board on Metal Frame: 80.64 sq.m. 
- Wooden Doors: 1.00 lot 
- Jalousie Windows: 1 lot 

 
V. Cement Plaster Finish: 164.00 sq.m. 

 
VI. Roofing Works 
- 0.40mm thk. Prepainted Metal Sheets (Gutter & Flushing): 1:00 lot  

 
VII. Steel Works 
- Structural Steel, Roof Framing: 131.03 kg. 

 
VIII. Painting Works:  

       -  Painting Works, Masonry (Acrytex Paint): 164.00 sq.m. 
       -  Painting Works, Wood: 92.16 sq.m. 
       -  Painting Works, Steel: 68.10 sq.m. 
 

 
D. Construction of Evacuation Center (Covered Court) at Tagluno, Tagbitan-ag, Penaplata, IGACOS, Davao  

  del Norte   - ABC - P2,304,015.63 
 
Covered Court Roof Area: 727.60 sq.m. 
Stage Roof Area: 58.40 sq.m. 
 
Scope of Works: 
I. Other General Requirements 
- Permits and Clearances: 1.00 lot 
- Project Billboard: 1.00 unit 



 

 

73 

 

- Mobilization/Demobilization (with Ferry Boat Fare): 1.00 Lot 
 

A. Covered Court 
II. Earthworks 
- Structure Excavation, Hard Rock:  23.33 cu.m. 
- Embankment, from Structure Excavation:  21.92 cu.m. 
- Embankment, Borrow: 6.81 cu.m. 
 
III. Reinforced Concrete 
- Structural Concrete, Class A: 7.70 cu.m. 
- Reinforcing Steel, Deformed: 1,145.80 kg. 
- Formworks and Falseworks: 1.00 lot 

 
IV. Roofing Works  
- 0.40mm Prepainted Metal Sheets, Long Span, Corrugated: 692.95 ln.m. 

 
V. Steel Works 
- Structural Steel, Trusses: 5,739.38 kg. 
- Structural Steel, Purlins: 1,948.61 kg. 
- Metal Structure Accessories: 447.24 kg. 
 
VI. Painting Works 
- Painting Works, Metal: 731.94 sq.m. 

 
B. Stage 
VII. Removal of Structure 
- Removal of Structure and Obstruction: 1.00 lot 

 
VIII. Earthworks 

       -  Surplus Common Excavation: 15.65 cu.m. 
       -  Embankment, from Structure Excavation: 15.65 cu.m. 
       -  Embankment, Borrow: 15.28 cu.m. 

 
IX. Reinforced Concrete 
- Structural Concrete, Class A: 8.48 cu.m. 
- Reinforcing steel, Deformed: 663.45 kg. 
- Formworks and Falseworks: 1.00 lot 

 
X. Masonry Works 
- CHB Load Bearing 700 psi (including reinforcing steel): 134.41 sq.m. 
 
XI. Doors and Windows 

-  Steel Window: 2.16 sq.m. 
-  Doors: 4.08 sq.m. 
 
XII. Roofing Works 

- 0.40mm Prepainted Metal Sheets, Long Span, Corrugated: 55.62 ln.m. 
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       XIII. Steel Works 
- Structural Steel, Trusses: 741.97 kg. 
- Structural Steel, Purlins:   234.95 kg. 
- Metal Structure Accessories: 45.85 kg. 
 
XIV. Painting Works 
- Painting Works, Metal: 86.00 sq.m. 
- Painting Works, Masonry: 103.07 sq.m. 
 
XV. Tiling Works  

  - Ceramic Tiles: 16.52 sq.m. 
 
XVI. Plumbing Works: 1.00 lot 
 
XVII. Electrical Works 
- Conduits, Boxes & Fittings (Conduit Works/Rough-In) 1.00 lot 
- Wires and Wiring Devices Only: 1.00 lot 
- Panel Board with Main and Branch Breakers: 1 lot 

 
 

TERMS & CONDITIONS: 
 
1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR,  
    its Annexes issued by the GPPB; 
 
2. General and Special Conditions of this project shall be those stipulated in the bidding documents which    
    can be secured only after payment of the required fee. 
 
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall  
    have been declared as the lowest calculated and responsive bid (LCRB); 
 
4. Payment will be made through progress billing; 
 
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by  
    PEO; 
 
6. All works must conform with the approved plans and specifications; 
 
7. Construction supervision will be conducted by PEO Engineer; 
 
8. All materials must be pre-inspected by Quality Control (QC) Engineer before usage.  
 
9. For All RSB except 8mm RSB: Please coordinate with QC Engineer for the conduct of Quality Test  
    through Universal Testing Machine (UTM) at the expense of the winning establishment; 
 
10. Submit quality control plan before project implementation; 
 
11. Work duration is one hundred fifty (150) calendar days; 
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12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection  
       issued by PEO. 
 
               Jobsite 
 
 
 
Lot 4 - B20210141 - 1 lot Contract Package: Equipment, Labor and Materials for the Rehabilitation of  
    Sto. Niño-Palma Gil-Sitio Opao Provincial Road at Talaingod, Davao del Norte – ABC - P  1,704,887.05 
 
 
     SCOPE OF WORKS:  

I. Other General Requirements  
 - Office, Shops, Stores and Workmen's Accommodation for Contractor: 30.24 sq.m. 
 - Project Billboard: 1.00 unit  
 - Mobilization/Demobilization: 1.00 unit 
 

II. Earthworks  
 - Embankment from Borrow: 1,265.51 cu.m. 
 - Structure Excavation (Temporary Rechanneling): 2,580.00 cu.m. 
 

 III. Gabions  
              - Gabions (3.05mm x 1 x 1 x 2m): 322.00 cu.m.  
              - Filter Cloth (1.65mm thick, 200g/sq.m.): 540.00 sq.m.  

 
 
TERMS AND CONDITIONS:  
 
1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its 
Annexes issued by the GPPB;  
 
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be 
secured only after payment of the required fee;  
 
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have 
been declared as the lowest calculated and responsive bid (LCRB);  
 
4. Payment will be made through progress billing;  
 
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;  
 
6. All works must conform with the approved plans and specifications;  
 
7. Construction supervision will be conducted by PEO Engineer; 
 
8. All materials must be pre-inspected by Quality Control (QC) Engineer before usage;  
 
9. For All RSB except 8mm RSB: Please coordinate with QC Engineer for the conduct of Quality Test through 
Universal Testing Machine (UTM) at the expense of the winning establishment;  
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10. Quality Control Plan (QCP) shall be submitted as part of bidding requirements;  
 
11. Work duration is sixty (60) calendar days;  
 
12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by 
PEO. 
 
        Jobsite 
 
 
 
Lot 5 - B20210153 -  1 lot Contract Package: Equipment, Labor and Materials for the Cacao Production and Beans 
Marketing (Drainage System) at Brgy. Capungagan, Kapalong, Davao del Norte 
 ABC – P 1,719,865.45 
 
 
     SCOPE OF WORKS:  

I. Other General Requirements  
 - Project Billboard/Signboard: 1.00 unit  
 - Mobilization/Demobilization: 1.00 unit 
 

II. Earthworks — 
 - Structure Excavation: 300 cu.m. 
 - Foundation Fill (Granular Bedding): 30.00 cu.m. 
 - Pipe Culverts & Drain Excavation: 40.00 cu.m. 
 - Embankment Cut to Fill: 1,270.00 cu.m. 
 - Aggregate Base Course: 10.00 cu.m. 
 

 III. Drainage and Slope Protection  
              - Reinforcing Steel (Headwall & Catch Basin): 40.70 kg.  
              - Reinforcing Steel (Concrete Canal Lining): 1,870.37 kg. 
              - Structural Concrete, Class A (Headwall & Catch Basin): 4.70 cu.m. 
              - Structural Concrete, Class A (Canal Lining): 101.89 cu.m. 
              - Pipe Culvert, 900mmØ RCPC: 10.00 ln.m. 
 

 
 
TERMS AND CONDITIONS:  
 
1. All procedures and policies under this project shall be governed by the provisions of RA 9184 and its IRR, its 
Annexes issued by the GPPB;  
 
2. General and special conditions of this project shall be those stipulated in the bidding documents which can be 
secured only after payment of the required fee;  
 
3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have 
been declared as the lowest calculated and responsive bid (LCRB);  
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4. Payment will be made through progress billing;  
 
5. Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;  
 
6. All works must conform with the approved plans and specifications;  
 
7. Construction supervision will be conducted by PEO Engineer; 
 
8. All materials must be pre-inspected by Quality Control (QC) Engineer before usage;  
 
9. For All RSB except 8mm RSB: Please coordinate with QC Engineer for the conduct of Quality Test through 
Universal Testing Machine (UTM) at the expense of the winning establishment;  
 
10. Quality Control Plan (QCP) shall be submitted as part of bidding requirements;  
 
11. Work duration is ninety (90) calendar days;  
 
12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by 
PEO. 
 
 
        Jobsite 
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Section VII. Drawings 

 

 

NOTE: MAP/STAKING SHEET AND BILL OF QUANTITIES WOULD BE SECURED FROM 
PROVINCIAL ENGINEER’S OFFICE-PLANNING, DESIGNING, PROGRAMMING/ AND 
MONITORING (PEO-PDPM) AFTER PURCHASE OF BIDDING DOCUMENTS. BIDDERS 
MUST PRESENT AN OFFICIAL RECEIPT OF PAYMENT OF BIDDING DOCUMENTS 
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Section VIII. Bill of Quantities 
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Section IX. Bidding Forms 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

81 

 

Bid Form 
 

 
Date:  ________________________________ 
 
 
 

To:  The Provincial Government of Davao del Norte 
Address: Government Center, Mankilam, Tagum City 
 
We, the undersigned, declare that:  
 

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the Contract 
[insert description of contract] 

 
(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, General and 

Special Conditions of Contract accompanying this Bid; 
 
The total price of our Bid, excluding any discounts offered in item (d) below is: [insert information]; 
 
The discounts offered and the methodology for their application are: [insert information]; 
 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid submission deadline 
in accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

 
(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert percentage 

amount] percent of the Contract Price for the due performance of the Contract; 
 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from the 
following eligible countries: [insert information]; 

 
(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers 

in accordance with the Bidding Documents; 
 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the Contract, 
has not been declared ineligible by the Funding Source; 

 
(h) We understand that this Bid, together with your written acceptance thereof included in your notification of 

award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and 
 

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you may 
receive. 
 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder, 
and granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of 
the [Name of the Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of 
Quantities, shall be a ground for the rejection of our bid. 
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Name:   
In the capacity of:   
Signed:   
Duly authorized to sign the Bid for and on behalf of:   
Date: _______________________  
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Section X. Sample Forms 
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Form of Contract Agreement 
 

 
THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between 

Provincial Government of Davao del Norte, Government Center, Mankilam, Tagum City (hereinafter 
called the “Entity”) and [name and address of Contractor] (hereinafter called the “Contractor”). 

 
WHEREAS, the Entity is desirous that the Contractor execute [insert description of contract] 

(hereinafter called “the Works”) and the Entity has accepted the Bid for [insert the amount in specified 
currency in numbers and words] by the Contractor for the execution and completion of such Works 
and the remedying of any defects therein. 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 

 
2. The following documents shall be attached, deemed to form, and be read and construed as part 

of this Agreement, to wit: 
 

(a) General and Special Conditions of Contract; 
 

(b) Drawings/Plans; 
 

(c) Specifications; 
 

(d) Invitation to Apply for Eligibility and to Bid; 
 

(e) Instructions to Bidders; 
 

(f) Bid Data Sheet; 
 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 
 

(h) Bid form, including all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes and all other documents submitted (e.g., Bidder’s response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting from 
the Procuring Entity’s bid evaluation; 

 
(i) Eligibility requirements, documents and/or statements; 
 

(j) Performance Security; 
 

(k) Notice of Award of Contract and the Bidder’s conformed thereto; 
 

(l) Other contract documents that may be required by existing laws and/or the Entity. 
 

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works 
and remedy any defects therein in conformity with the provisions of this Contract in all respects. 

 
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects wherein, the Contract Price or such other 
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sum as may become payable under the provisions of this Contract at the times and in the manner 
prescribed by this Contract. 
 
IN WITNESS whereof, the parties thereto have caused this Agreement to be executed the day 

and year first before written. 
 
 

Signed, sealed, delivered by   the   (for the Entity) 
 
 
Signed, sealed, delivered by   the   (for the Contractor). 
 
 
Binding Signature of PROCURING ENTITY  
 
 
________________________________________________ 
 
 
Binding Signature of Contractor  
 
 
________________________________________________ 
 
[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this 

agreement] 
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Omnibus Sworn Statement 
 
 
REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF ____________) S.S. 
 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duly sworn in accordance with law, do hereby depose and state that: 

 
1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of Bidder] with office 

address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and designated 

representative of [Name of Bidder] with office address at [address of Bidder]; 
 
2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized representative of [Name of Bidder], I 

have full power and authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Provincial 
Government of Davao del Norte] [insert “as shown in the attached duly notarized Special Power of 
Attorney” for the authorized representative; 

 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for [Name of the Project] of the [Provincial Government of Davao del Norte], accompanied by 
the duly notarized Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable)]; 

 
3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or any 

of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or 
international financing institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board; 

 
4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 

original, complete, and all statements and information provided therein are true and correct; 
 
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) 

to verify all the documents submitted; 
 
6. Select one, delete the rest: 
 
If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by consanguinity 
or affinity up to the third civil degree; 

 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related to the Head 

of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, 
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and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree; 

 
If a corporation or joint venture: None of the officers, directors, and controlling stockholders of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), 
the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 
7. [Name of Bidder] complies with existing labor laws and standards; and 

 
8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 
 

a) Carefully examine all of the Bidding Documents; 
 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract; 
 
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and 
 
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [insert description of contract]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of 
consideration, pecuniary or otherwise, to any person or official, personnel or representative of the 
government in relation to any procurement project or activity. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this ______ day of 
______________________, 2021 at 
_______________________________________________________, Philippines. 

 
 
 

      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 

 
 
SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of execution], 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 
exhibited to me his/her [insert type of government identification card used], with his/her photograph and 
signature appearing thereon, with no. ________ and his/her Community Tax Certificate No. _______ 
issued on ____ at ______. 

  
 Witness my hand and seal this ___ day of [month] [year].   
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      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 

      Series of _____ 
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Standard Form Number: SF-INFR-15 
Revised on: July 29, 2004 
 

Statement of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 
 
 
Business Address  : ___________________________________________________ 

Name of 
Contract/Location  
Project Cost 

 

Owner Name 
a. Address 
b. Telephone Nos. 

Nature of Work 
Contractor’s Role  

Date Awarded 

Date Started 

Date of Completion 

% of Accomplishment 
       Value of 

Outstanding 
Works 

Description 

 
Planned Actual  

        
        
        
        
        
        
        
        
        

Note: This statement shall be supported with:  Total Cost  
1. Notice of Award and/or Contract    
2. Notice to Proceed issued by the owner    
3. Certificate of Accomplishments signed by the owner or Project Engineer    

 
Submitted by : ___________________________________________________ 

  (Printed Name & Signature)   
 

Designation 
: ___________________________________________________ 

       
      Date : ___________________________________________________ 
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Standard Form Number: SF-INFR-16 
Revised on: July 29, 2004 
 
Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid 
 
Business Name  : ____________________________________________________ 

 
Name of Contract 

Cost 
 

 
a. Owner’s        

     Name   
b. Address 
c. Telephone 

Nos. 

 
Nature of Work 

 

 
Contractor’s Role 

 
Description           % 

 
a. Amount at Award 
b. Amount at 

Completion 
c. Duration 

% of  
Accomplishment 

 
Planned         Actual 

 
a. Date Awarded 
b. Contract Effectivity 
c. Date Completed 

 

       
       
       
       
       
       
       
       
       
       
       
       
       
Note: This statement shall be supported with:    Total  Cost 

1. Contract 
2. Certificate of Completion 
3. Certificate of Acceptance 
 
Submitted by  :_______________________________________ 
    (Printed Name & Signature) 
Designation  :_______________________________________ 
 
Date                                :_______________________________________   
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NET FINANCIAL CONTRACTING CAPACITY (NFCC) 
 

The computation for the Net Financial Contracting Capacity (NFCC) should be included in the eligibility documents 
following the formula and format calculated as follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of 
the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract 
to be bid. 

 

Note: K factor is fixed at 15 

The values of the bidder’s current assets and current liabilities shall be based on the latest Audited Financial 
Statements submitted to the BIR. 

*Current assets and current liabilities should be picked up from the corresponding entry in the audited financial 
statement for the year 2019. 

*The NFCC should at least be equal to the Approved Budget for the Contract (ABC) to be bid. 

 

Example:       

Current Assets -                 P 5.2M 

Current Liabilities -             P 4.1M 

 

Value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts 
yet to be started, coinciding with the contract to be bid–        

 P 1.1M 

 

          NFCC = (5.2M – 4.1M) * 15 – 1.1M 

 

          NFCC = 15.4M 
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REPUBLIC OF THE PHILIPPINES      )  
CITY OF _______________________  ) S.S. 
x-------------------------------------------------------x  
BID-SECURING DECLARATION  
Invitation to Bid/Request for Expression of Interest No.: [Insert reference number] 

To: [Insert name and address of the Procuring Entity]  
 

I/We, the undersigned, declare that:   
1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be in the form of a 

Bid-Securing Declaration. 
2.I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with any procuring entity for a period 

of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 
of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written demand by the 
procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 
23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the government 
may undertake.  

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following circumstances: 
  (a)    Upon expiration of the bid validity period, or any extension thereof pursuant to your request;  
 (b)   I am/we are declared ineligible or post-disqualified upon receipt of your notice to such            

        effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to                                      
        avail of said right;  
(c)  I am/we are declared as the bidder with the Lowest Calculated and Responsive Bid/Highest Rated and              

        Responsive Bid, and I/we have furnished the performance security and signed the Contract. 
  

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place of execution].  

 

 [Insert NAME OF BIDDER’S  
AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity]  

Affiant 

 

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], Philippines. 
Affiant/s is/are personally known to me and was/were identified by me through competent evidence of identity as defined in 
the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with no. ______ and his/her Community 
Tax Certificate No. _______ issued on ______ at ______.  

 
Witness my hand and seal this _______________ day of (month) (year). 
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NAME OF NOTARY PUBLIC 
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  

 PTR No. __,[date issued], [place issued] 
IBP No. __,[date issued], [place issued] 

 
 
 
Doc. No. ___  
Page No. ___  
Book No. ___  
Series of ____.  
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Name of the Procuring Entity   
Contract Reference Number 
Name of the Contract 
Location of the Contract 
 
Standard Form Number: SF-INFR - 18 
Revised on: July 29, 2004        

 

Statement of Availability of Key Personnel and Equipment 
 

 
(Date of Issuance) 
 
 
Name of the Head of the Procuring Entity 
Position of the Head of the Procuring Entity 
(Name of Procuring Entity) 
(Address of Procuring Entity) 
 

 
Attention : The Chairman 
                 Bids and Awards Committee 
 

 

Dear Sir / Madame: 
 

In compliance with the requirements of the ___(Name of the Procuring Entity)___ BAC for the bidding of the __(Name 
of the Contract)__, we certify that __(Name of the Bidder)__  has in its employ key personnel, such as project 
managers, project engineers, materials engineers and foremen, who may be engaged for the construction of the said 
contract.  

 
 Further, we likewise certify the availability of equipment that __(Name of the Bidder)__ owns, has under lease, and/or 

has under purchase agreements, that may be used for the construction contracts for actual inspection during post-
qualification. 

 

Very truly yours, 
 

 
(Name of Representative) 
(Position) 
(Name of Bidder) 
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Name of the Procuring Entity 
Contract Reference Number 
Name of the Contract 
Location of the Contract 
 
Standard Form Number: SF-INFR - 49 
Revised on: August 11, 2004 

 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 
Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 

 

Description Model/Year Capacity/Performance/ 
Size 

Plate No. Motor No./ Body No. Location Condition Proof of Ownership / 
Lease, Purchase 

Agreement 

A. Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iv.        

v.        

        

C. Under Purchase Agreements        

i.        
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ii.        

iii.        

iv.        

v.        

List of minimum equipment required for the project: 

Submitted by : ___________________________________________________ 

 (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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`  

 
 

 Certificate of PhilGEPS registration (Platinum Membership) in accordance with Section 8.5.2 of the IRR (Note: Annex A is part of the Certificate of Platinum 
membership and shall accompany the Certificate at all times when being submitted to Procuring Entities); or  
Class “A” Eligibility Documents current and updated (i.e Tax Clearance, AFS, PCAB License, Registration Certificate, Mayor’s Permit) (if bidders will 
choose to submit this option, the Certificate of PhilGEPS registration shall be submitted as Post Qualification Requirement); or Combination of Certificate 
of PhilGEPS Registration and Class “A”, Eligibility Documents.    

 Statement of all Ongoing Government & Private Contracts including contracts awarded but not yet started if any, whether similar or not 
similar in nature and complexity to the contract to be bid. 

 Statement of the bidder’s Single Largest Completed Contract (SLCC) that is similar to the contract to be bid, and whose value, adjusted to current prices 
using the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and 
Small B categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable 
Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. 

 Bid Security- in any of the following forms:  
Bid Securing Declaration  
Cash or Cashier’s/Manager’s check;  
Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank 

 Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission 
 Omnibus Sworn Statement 
 The Computation of Net Financial Contracting Capacity (NFCC) at least equal to the ABC (Note: The values of the domestic bidder’s 

current assets and current liabilities shall be based on the latest Audited Financial Statements (AFS) submitted to the BIR) or a Committed 
Line of Credit from a Universal or Commercial Bank; 
Valid PCAB License  and registration for the type and cost of the contract for the project  

 A valid special PCAB License in case of Joint Ventures, and registration for the type and cost of the contract for the project; 
 Project Requirements which shall include the following: 
 Organizational Chart for the contract to be bid 
 List of key personnel, (viz: project engineer, safety officer & project foreman), to be assigned to the contract to be bid with their 

complete qualification and experience data (Additional attachment - Standard Form No. SF-INFR-18) 
 List of contractor’s equipment units, which are owned, leased, and/or under purchase agreements, supported by certification of 

availability of equipment from the equipment lessor/vendor for the duration of the project (Standard Form No. SF-INFR-49) 
 Registration/Bidder’s Fee of P500.00 (Enclose Official Receipt only) Note: Must be renewed annually  

 Manpower Schedule  
 Construction Methods  
 Equipment Utilization Schedule  
 Construction Schedule and S-Curve  
 Construction Safety and Health Program received by DOLE  
 PERT/CPM  
 Certificate of Site Inspection issued by PEO  

  
ENVELOPE 2 - FINANCIAL COMPONENTS 

 Bid Forms 
 1) Bid Form as indicated in the Bid Document 
 2) Bid Form PASIMS generated (This shall be given upon receipt of the Bidding Document after payment of the non-refundable fee) 
 3) Bill of Quantities 
 4) Detailed Estimates (including Summary Sheet indicating the unit prices of construction materials, labor rates and equipment rentals used 

in coming up with the bid and 
 5) Cash Flow by the Quarter or Payment Schedule  

Note:            1. Fill-up the Bid form PASIMS generated provided, (Handwritten or Typwritten). 
2. Only the original bid form be accepted. 
3. Photocopy of the Bid form shall be accepted, provided that it shall be in the original size of the bid form (8.5x13) paper size. 

 Requirements for submission during Post-qualification  
1. The latest income and business tax returns are those within the last six months preceding the date of bid submission. 
2. Other appropriate licenses and permit required by law and stated in the Bidding Documents. 

ELIGIBILITY CHECK REQUIREMENTS FOR THE PROCUREMENT OF INFRASTRUCTURE PROJECT 

ENVELOPE 1 - ELIGIBILITY AND TECHNICAL REQUIREMENTS 
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Section XII.    SEALING AND MARKING OF BIDS 

 

 

 

 

 

 

 

 

I. Single Stage Bidding Process 

       Envelope 1. Original Bid  
   a. Original Eligibility Documents and Technical Proposal  
   b. Original Financial Proposal  

Envelope 2.Copy #1  
a. Copy #1 Eligibility Documents and Technical Proposal 

  b. Copy #1 Financial Proposal 
 

Envelope 3.Copy #2  
a. Copy #2 Eligibility Documents and Technical Proposal 

      b. Copy #2 Financial Proposal 
 
II. Each Envelope shall:  

1. Contain the name of the contract to be bid in capital letters 
2. Bear the name and address of the prospective bidder in capital letters 
3. Be addressed to the PROCURING ENTITY’s BAC 
4. Bear the specific identification of this project indicated in the ITB 
5. Bear a warning “DO NOT OPEN BEFORE . . . “the date and time for the Opening of Bids 

indicated in the ITB. 
6. Each envelope must be sealed.  
 

 
The Chairman 
Bids &Awards Committee  
2F PGSO Building, Government Center, Mankilam, Tagum City 
Davao del Norte  

 

PROCUREMENT OF __________________________________ 

Contractor: (NAME OF CONTRACTOR)   
(ADDRESS) 

 

“DO NOT OPEN BEFORE __________ AT 10:00 AM” 

ORIGINAL ENVELOPE 

Date 
Op



 

 

 
   

   

 

 

 
 
 
 
 
BIDS AND AWARDS COMMITTEE 

     


