

**Republic of the Philippines**  
**Province of Davao del Norte**  
 Government Center, Mankilam, Tagum City

DEC 17 2019

**PURCHASE ORDER**Supplier : ALLBRYCAR CONST. & ENGINEERING SERVICESP.O. No. : 2019124385

PhilGEPS Registration No. :

Date : December 17, 2019Address : PANABO CITYMode of Procurement : SVPTel / Fax #: 0939-778-4057/ 0935-505-2301Registration Certificate : DTIP.R. No. : 19125278Req. Off.: PROVINCIAL ENGINEER'S OFFICE

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery/Job Site

Delivery Term: 120Calendar Day/s

Date of Delivery: \_\_\_\_\_

Payment Term : ON ACCOUNT

Item No.	Quantity/Unit	Description	Unit Cost	Amount
1	1LOT	Contract Package, Supply, Labor and Equipment for the project Const. of Veterinary Quarantine Station, Brgy. New Balamban Tagum City DDN	185,360.00	185,360.00

**TERMS & CONDITIONS:**

- All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB;
- General and Special conditions of this project shall be those stipulated in the bidding documents which can be secured only after payment of the required fee.
- Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall have been declared as the lowest calculated and responsive bid (LCRB);
- Payment will be made after 100% completion of each project;
- Billboard must be installed on site before the start of the construction. Text and design shall be provided by PEO;
- All works must conform with the approved plans and specifications;
- Construction supervision will be conducted by PEO Engineer;

**BAC SECRETARIAT**

RECEIVED BY: \_\_\_\_\_

DATE: JAN 28 2020

Const. of Veterinary Quarantine Station, Brgy. New Balamban Tagum City

185,360.00

GRAND TOTAL : P

185,360.00

Grand Total Amount in Words : ONE HUNDRED EIGHTY FIVE THOUSAND THREE HUNDRED SIXTY and 0/100

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) days before the actual delivery of the item/s covered by this Purchase Order.

Conforme:

ROQUE ABAPPI  
 (Signature over printed name)

2-5-20  
 (Date)

Very truly yours,

By the Authority of the Governor:

MERVIN I. Z. SUAYAGUID, PhD, DDM  
 Assistant Provincial Administrator (Administration)

EDWIN I. JUBAHIB  
 Governor

NOTE : This is an important paper and will cause great inconvenience if lost. Claim for payment from the Provincial Treasurer supported by this form to be attached to the voucher.

**Republic of the Philippines**  
**Province of Davao del Norte**  
 Government Center, Mankilam, Tagum City

**PURCHASE ORDER**

Supplier : <u>ALLBRYCAR CONST. &amp; ENGINEERING SERVICES</u>	P.O. No. : <u>2019124385</u>
PhilGEPS Registration No. : _____ Address : <u>PANABO CITY</u>	Date : <u>December 17, 2019</u>
Tel / Fax #: <u>0939-778-4057/ 0935-505-2301</u> Registration Certificate : <u>DTI</u>	Mode of Procurement : <u>SVP</u>
Req. Off.: <u>PROVINCIAL ENGINEER'S OFFICE</u>	
P.R. No. : <u>19125278</u>	

**Gentlemen:** Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery: <u>Job Site</u> Date of Delivery: _____	Delivery Term: <u>120 Calendar Day/s</u> Payment Term : <u>ON ACCOUNT</u>
---	--

Item No.	Quantity/Unit	Description	Unit Cost	Amount
----------	---------------	-------------	-----------	--------

- 8. All materials must be pre-inspected by QC engineer before usage .
- 9. For All RSB except 8mm RSB : Please coordinate with Quality Control (Q.C.) Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment.
- 10. Submit quality control plan before project implementation;
- 11. Work duration is One Hundred Twenty calendar days.
- 12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection issued by PEO.

The award is based on Abstract No. 1220194193  
 dated December 14, 2019 under Quotation No. C20194772  
 opened on December 02, 2019


Const. of Veterinary Quarantine Station, Brgy. New Balamban Tagum City	SUB TOTAL : P _____ GRAND TOTAL : P <u>185,360.00</u>
--	--

Grand Total Amount in Words : ONE HUNDRED EIGHTY FIVE THOUSAND THREE HUNDRED SIXTY and 0/100


In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) days before the actual delivery of the item/s covered by this Purchase Order.

Conforme:

  
EDWIN I. JUBAHIB  
 (Signature over printed name)  
2.5.20  
 (Date)

By the Authority of the Governor, very truly yours,

  
MERVIN JAY Z. SUMAGUID, PhD, DDM  
 Assistant Provincial Administrator (Administration)

**EDWIN I. JUBAHIB**  
Governor

**NOTE :** This is an important paper and will cause great inconvenience if lost. Claim for payment from the Provincial Treasurer supported by this form to be attached to the voucher.