Province of Davao del Norte

Government Center, Mankilam, Tagum City

PURCHASE ORDER

Supplier: LLM UNIFIED BUILDERS & TRADING CORP.

P.O. No.: 2021072715

Date : July 02, 2021

Address : PRK.5 TIRBURCIA, KAPALONG, DDN/011 OSMEÑA

Tel / Fax #: 082 305-0328/282-1775,084 655-

ST., MAGUGPO POB.TC

Mode of Procurement: Bidding

Registration Certificate :

PhilGEPS Registration No. :

P.R. No. : _21031431

Req. Off .: PROVINCIAL ENGINEER'S OFFICE

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery PGSO Warehouse

Delivery Term: 10Calendar Day/s

Date of Delivery:

Payment Term : ON ACCOUNT

Item No.	Quantity/Unit	Description	Unit Cost	Amount
1	27 pcs.	5mm thk. x 1.20m x 2.40m Ordinary Plywood		
2	2 pcs.	5mm thk. x 1.20m x 2.40m Marine Plywood		
3	35 pcs.	10mm thk. x 1.20m x 2.40m Marine Plywood		
4	26 kg.	4" CW Nails		
5	15 kg.	2½" CW Nails		
6	6 kg.	2" CW Nails		
7	16 kg.	1½" CW Nails		
8	7 kg.	2½" Umbrella Type Nails		
9	10 pcs.	Rubber Pail		
10	24 pcs.	12" x 12" Concrete Louver Blocks		
11	64 pcs.	20mmØ x 6.0m DRB (Grade 40)		
12	55 pcs.	16mmØ x 6.0m DRB (Grade 40)		
13	105 pcs.	16mmØ x 6.0m DRB (Grade 33)		
14	138 pcs.	12mmØ x 6.0m DRB (Grade 33)		
15	106 pcs.	10mmØ x 6.0m DRB (Grade 33)		

Improvement of Potable Water System (Phase II), Consolacion, Panabo City, DDN

Grand Total Amount in Words :

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) pays before the actual delivery of the item/s covered by this Purchase Order.

Conforme:

EDWIN I. JUBAHIB

By the Authority of the Governor:

Very truly yours,

Governor

ENGR. JOSIE JEAN R. RABANOZ, MPA, EnP Provincial Administrator

Province of Davao del Norte

Government Center, Mankilam, Tagum City

PURCHASE ORDER

Supplier : LLM UNIFIED BUILDERS & TRADING CORP.

P.O. No.: 2021072715

Mode of Procurement: Bidding

PhilGEPS Registration No. :

Date : July 02, 2021

Address: PRK.5 TIRBURCIA, KAPALONG, DDN/011 OSMEÑA

ST., MAGUGPO POB.TC

Tel / Fax #: 082 305-0328/282-1775,084 655-

P.R. No. : _21031431

Registration Certificate

Req. Off .: PROVINCIAL ENGINEER'S OFFICE

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery PGSO Warehouse

Date of Delivery:

Payment Term : ON ACCOUNT

Delivery Term: 10Calendar Day/s

em No. Quantity/Unit		Description	Unit Cost	Amount
16	3 pcs.	8mmØ x 6.0m DRB (Grade 33)		
17	53 kg.	#16 G.I. Tie Wire		
18	2 m.	1/8" Wire Screen	V 200 100	
19	24 pcs.	Hacksaw Blade (Class A)		
20	21 shts.	Corrugated G.I. Gauge 26 x 10'		
21	2 shts.	Plain G.I. Gauge 26 x 3' x 8'		

	Z i onto.	Corrugated G.I. Gauge 20 X 10
21	2 shts.	Plain G.I. Gauge 26 x 3' x 8'
22	1 pail	Foodgrade Flexible Waterproofing Compound (Part A & B)
23	2 units	Plastic Drum (200 liters)
24	1 unit	Plastic Container (2 liters)
25	2 pcs.	7" Acrylon and Tray
26	1 set	Door Knob (US)
27	3 pcs.	3½" x 3½" LBP Hinges with Screw
28	1 art	Elastomeric Roof Sealant

Improvement of Potable Water System (Phase II), Consolacion, Panabo City, DDN

4"Ø x 6.0m G.I. Pipe, Sch.40

Grand Total Amount in Words :

1 pc.

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three (3) days before the actual delivery of the item/s covered by this Purchase Order.

29

er printed name)

By the Authority of the Governor:

Very truly yours,

EDWIN I. JUBAHIB Governor

ENGR. JOSE JEAN R. RABANOZ, MPA, EnP Provincial Administrator

Auales.

Province of Davao del Norte

Government Center, Mankilam, Tagum City

PURCHASE ORDER

Supplier : LLM UNIFIED BUILDERS & TRADING CORP.

P.O. No.: 2021072715

Date : July 02, 2021

Address: PRK.5 TIRBURCIA, KAPALONG, DDN/011 OSMEÑA

ST., MAGUGPO POB.TC

Mode of Procurement: Bidding

Registration Certificate :

Tel / Fax #: 082 305-0328/282-1775,084 655-

P.R. No.: 21031431

PhilGEPS Registration No. :

Req. Off .: PROVINCIAL ENGINEER'S OFFICE

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery PGSO Warehouse Date of Delivery:

Payment Term : ON ACCOUNT

Delivery Term: 10Calendar Day/s

Item No. Quantity/Unit		Description	Unit Cost	Amount
30	4 m.	Circular Loom 14.00mm²		
31	1 pc.	11/4"Ø x 3.0m RSC Pipe Thick Wall		
32	2 pcs.	11/4"Ø x 2" Nipple RSC		
33	1 pc.	11/4"Ø Service Entrance Cap		
34	1 pc.	11/4"Ø LV RSC		
35	4 pcs.	11/4"Ø Steel C-Clamp with Screw		
36	3 pcs.	11/4"Ø x 3.0m, Electrical uPVC		
37	4 pcs.	11/4"Ø Long Elbow, uPVC, T.W.		
38	1 can	Solvent Cement (100mL)		
39	20 m.	14mm² THW Copper Wire (Black)		
40	20 m.	14mm² THW Copper Wire		
41	1 pc.	Electrical Tape, 3m (big)		
42	1 unit	Secondary Rack Assembly with 2 Spool, Arc		
43	1 pc.	Meter Base CL200 Square Type, 11/4"Ø Hole		
44	1 pc.	50A, 2P, TQCGE with NEMA 3R Enclosure		

Improvement of Potable Water System (Phase II), Consolacion, Panabo City, DDN

Grand Total Amount in Words :

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) days before the actual delivery of the item/s covered by this Purchase Order.

By the Authority of the Governor:

EDWIN I. JUBAHIB Governor

Very truly yours,

ENGR. JOSIE JEAN R. KABANOZ, MPA, ENP Provincial Administrator

Province of Davao del Norte

Government Center, Mankilam, Tagum City

PURCHASE ORDER

Supplier: LLM UNIFIED BUILDERS & TRADING CORP.

P.O. No.: 2021072715

Date : July 02, 2021

Address: PRK.5 TIRBURCIA, KAPALONG, DDN/011 OSMEÑA

Tel / Fax #: 082 305-0328/282-1775,084 655-

ST., MAGUGPO POB.TC

Mode of Procurement : Bidding

Registration Certificate

PhilGEPS Registration No. :

P.R. No. : 21031431

Unit Cost

Reg. Off.: PROVINCIAL ENGINEER'S OFFICE

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Description

Place of Delivery PGSO Warehouse

Quantity/Unit

Delivery Term: 10Calendar Day/s

Date of Delivery:

Payment Term : ON ACCOUNT

Amount

45 46

Item No.

1 pc. 1 unit 1-Gang Switch with Plate and Screw

25kVA D.B. Distribution Transformer

- 13.2/0.24kV, 1Ph, 60Hz with Complete Accessories and #4/7's Service Drop

Wire (±30.0m)

47

1 unit

3HP Stainless Submersible Pump

- with AISI 304 stainless steel impellers, chamber and shaft capable of discharging 8.0 cu.m./h against 120m TDH close coupled with single phase 3HP MS 4000 motor, 230V, 50/60Hz frequency, rated with 2,930 rpm, RP 11/2"Ø outlet and built-in non-return lined to MP 204 control cabinet

- includes installation
- installation materials:
 - 9 pcs. 11/2"Ø x 6.0m G.I. Pipe, Sch.40
 - 8 pcs. 11/2"Ø x 3.0m G.I. France Coupling
 - 1 pc. 11/2"Ø Water Flow Meter
 - 55 m. Submersible Cable #8/3 double jacketed
 - 1 roll Rubber Tape, 3m (big)
 - 1 roll Electrical Tape, 3m (big)
 - 1 pc. 50mmØ x 1/2" Saddle Clamp
 - 1 length 50mmØ SDR 11.0 PE Transmission Pipe

- 1 pc. - 50mmØ Female PE Adaptor, threaded

Improvement of Potable Water System (Phase II), Consolacion, Panabo City, DDN

GRAND TOTAL : P

581,232.00

Grand Total Amount in Words : FIVE HUNDRED EIGHTY ONE THOUSAND TWO HUNDRED THIRTY TWO and 0/100

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three (3) days before the actual delivery of the item/s covered by this Purchase Order.

Conforme:

By the Authority of the Governor:

Very truly yours,

printed name)

Avalu-N ENGR. JOSIE JEAN R. RABANOZ, MPA, ENP Provincial Administrator

EDWIN I. JUBAHIB Governor

Province of Davao del Norte

Government Center, Mankilam, Tagum City

PURCHASE ORDER

Supplier: LLM UNIFIED BUILDERS & TRADING CORP.

P.O. No.: 2021072715

PhilGEPS Registration No. :

Date : July 02, 2021

Address

: PRK.5 TIRBURCIA, KAPALONG, DDN/011 OSMEÑA

ST., MAGUGPO POB.TC

Mode of Procurement: Bidding

Tel / Fax #: 082 305-0328/282-1775,084 655-

Registration Certificate

P.R. No. : _21031431

Req. Off.: PROVINCIAL ENGINEER'S OFFICE

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery PGSO Warehouse

Quantity/Unit

Delivery Term: 10Calendar Day/s

Date of Delivery:

Item No.

Payment Term : ON ACCOUNT

Description

Unit Cost

Amount

- 1 length 50mmØ PE Pipe Gravel Tube
- 1 length 20mmØ PE Pipe Sounding Tube
- 1 pc. 8"Ø x 10' G.I. Pipe Steel Casing, Sch.40
- 1 pc. 7"Ø x 11/2"Ø Discharge Plate
- 3 length THN Wire #14/7 Stranded
- 3 length 1"Ø x 3.0m Electrical uPVC Pipe
- 1 pc. 11/2"Ø G.I. Elbow
- 1 pc. 11/2"Ø G.I. Tee Welded on Plate
- 2 pcs. 11/2"Ø x 8" G.I. Nipple, Sch.40
- 1 pc. 11/2"Ø Check Valve, Brass
- 1 pc. 11/2"Ø Gate Valve, Brass
- 1 pc. 50mmØ PE Male Adaptor
- 1 pc. Air Relief Valve
- 1 pc. Pressure Gauge Control Cabinet (Direct on line magnetic starter for 3HP, 230V 1-phase, 60Hz with combination circuit breaker thermal overload relay, magnetic contactor, mini circuit breaker, over/under voltage release, on delay timer, 4pcs. BW liquid level control type LH/RH with electrodes, indicating pilot lights (red & green). Start/stop PB, HOA selector switch, voltmeter, ammeter, current transformer, pre-wired in NEMA 3R enclosure.)

Improvement of Potable Water System (Phase II), Consolacion, Panabo City, DDN

GRAND TOTAL : P

581,232.00

Grand Total Amount in Words : FIVE HUNDRED EIGHTY ONE THOUSAND TWO HUNDRED THIRTY TWO and 0/100

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three(3) days before the actual delivery of the item/s covered by this Purchase Order.

Conforme:

Very truly yours,

By the Authority of the Governor: EDWIN I. JUBAHIB Avalle-

Governor

NGR. JOSIEJEAN R. RABANOZ, MPA, ENP Provincial Administrator

Province of Davao del Norte

Government Center, Mankilam, Tagum City

PURCHASE ORDER

Supplier: LLM UNIFIED BUILDERS & TRADING CORP.

P.O. No.: 2021072715

Date : July 02, 2021

Address

: PRK.5 TIRBURCIA, KAPALONG, DDN/011 OSMEÑA

ST., MAGUGPO POB.TC

Mode of Procurement : Bidding

Tel / Fax #: 082 305-0328/282-1775,084 655-

P.R. No. : _21031431

Registration Certificate

PhilGEPS Registration No. :

Req. Off.: PROVINCIAL ENGINEER'S OFFICE

Gentlemen: Please furnish this office the following articles subject to terms and conditions contained herein:

Place of Delivery PGSO Warehouse

Payment Term : ON ACCOUNT

Delivery Term: 10Calendar Day/s

Date of Delivery: Item No.

Quantity/Unit

Description

Unit Cost

Amount

TERMS and CONDITIONS:

A. For All RSB/DRB/DSB except 8mm RSB:

1. Please coordinate with Quality Control (Q.C.) Engineer for the conduct of Quality Test through Universal Testing Machine (UTM) at the expense of the winning establishment.

The award is based on Abstract No. 0620212569 dated June 17, 2021 under Bid No. B20210259 opened on June 17, 2021

Improvement of Potable Water System (Phase II), Consolacion, Panabo City, DDN

GRAND TOTAL : P

581,232.00

Grand Total Amount in Words: FIVE HUNDRED EIGHTY ONE THOUSAND TWO HUNDRED THIRTY TWO and 0/100

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

I hereby conform that NOTICE TO DELIVER shall be served to the PLACE OF DELIVERY stated herein three (3) days before the actual delivery of the item/s covered by this Purchase Order.

Very truly yours,

Conforme:

By the Authority of the Governor: EDWIN I. JUBAHIB

Governor

ENGR. JOSIEJEÁN R. RABANOZ, MPA, ENP

Provincial Administrator